
NC-222 FROM THE TOWN OF FOUNTAIN TO THE TOWN OF FALKLAND.

S. T. WOOTEN CORPORATION

WILSON,  NC

ROSE BROTHERS PAVING CO INC BARNHILL CONTRACTING COMPANY

AHOSKIE,  NC ROCKY MOUNT,  NC

AUG 03, 2015 08:16 AM PITT 2:00 PM 1 /  1 001

2016CPT.02.02.10741.1 JUL 21 2015 C203718

TIP NO 7.644 MI

FED AID NO STATE FUNDED

WIDENING,  RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00 108000.00  100000.00MOBILIZATION

0002 0106000000-E 230  1,475 CY  11.25 16593.75 15.00 22125.00 18.00  26550.00BORROW EXCAVATION

0003 1220000000-E 545  400 TON 55.16 22064.00 35.00 14000.00 40.00  16000.00INCIDENTAL STONE BASE

0004 1245000000-E SP  15.29 SMI 1800.00 27522.00 2500.00 38225.00 2275.00  34784.75SHOULDER RECONSTRUCTION

0005 1330000000-E 607  222 SY  16.47 3656.34 10.00 2220.00 23.25  5161.50INCIDENTAL MILLING

0006 1489000000-E 610  6,096 TON 38.00 231648.00 30.00 182880.00 32.00  195072.00ASP CONC BASE CRS B25.0B

0007 1498000000-E 610  16,708 TON 36.00 601488.00 30.00 501240.00 33.15  553870.20ASP CONC INTR CRS I19.0B

0008 1519000000-E 610  11,785 TON 31.00 365335.00 30.00 353550.00 33.75  397743.75ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  1,777 TON 425.00 755225.00 500.00 888500.00 450.00  799650.00ASP FOR PLANT MIX

0010 2612000000-E 848  100 SY  67.59 6759.00 80.00 8000.00 84.00  8400.006" CONCRETE DRIVEWAY

0011 2845000000-N 858  2 EA  750.00 1500.00 350.00 700.00 250.00  500.00ADJ METER OR VALVE BOXES

0012 4413000000-E SP   856 SF  4.90 4194.40 5.00 4280.00 4.90  4194.40WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 8000.00 22000.00  44000.00TEMP TRAFFIC CONTROL (SP)

0014 6000000000-E 1605  1,600 LF  2.90 4640.00 2.90 4640.00 2.00  3200.00TEMPORARY SILT FENCE

0015 6071010000-E SP   800 LF  7.75 6200.00 8.00 6400.00 7.00  5600.00WATTLE

0016 6084000000-E 1660 3.71 ACR 1845.00 6844.95 1845.00 6844.95 1700.00  6307.00SEEDING AND MULCHING

0017 6117000000-N SP   5 EA  500.00 2500.00 500.00 2500.00 600.00  3000.00RESPONSE FOR EROS CONTROL

 

    TOTAL 2110170.44 TOTAL 2166104.95 TOTAL  2204033.60CONTRACT TOTAL

 

    SUB-TOTAL 2110170.44 SUB-TOTAL 2166104.95 SUB-TOTAL  2204033.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2110170.44   S. T. WOOTEN CORPORATION

     2  2166104.95   ROSE BROTHERS PAVING CO INC

     3  2204033.60   BARNHILL CONTRACTING COMPANY



US-17/NC-55 FROM MILL ST TO NEUSE RIVER BRIDGE.

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

AUG 03, 2015 08:16 AM CRAVEN 2:00 PM 1 /  1 002

2016CPT.02.01.10251.1 JUL 21 2015 C203743

TIP NO 1.611 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79000.00 140000.00  MOBILIZATION

0002 1220000000-E 545  400 TON 61.68 24672.00 51.00 20400.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  4.92 SMI 4563.40 22451.93 4100.00 20172.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  110,283 SY  1.71 188583.93 2.00 220566.00  MILL ASP PVMT *****" DTH
(2-1/2")

0005 1330000000-E 607  536 SY  9.47 5075.92 12.50 6700.00  INCIDENTAL MILLING

0006 1498000000-E 610  16,635 TON 41.00 682035.00 44.00 731940.00  ASP CONC INTR CRS I19.0B

0007 1519000000-E 610  17,960 TON 40.00 718400.00 44.50 799220.00  ASP CONC SURF CRS S9.5B

0008 1575000000-E 620  1,875 TON 425.00 796875.00 450.00 843750.00  ASP FOR PLANT MIX

0009 2830000000-N 858  2 EA  750.00 1500.00 450.00 900.00  ADJ MANHOLES

0010 2845000000-N 858  1 EA  750.00 750.00 450.00 450.00  ADJ METER OR VALVE BOXES

0011 4413000000-E SP   280 SF  6.40 1792.00 6.45 1806.00  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 60000.00 50000.00  TEMP TRAFFIC CONTROL (SP)

0013 6084000000-E 1660 2.84 ACR 1700.00 4828.00 1700.00 4828.00  SEEDING AND MULCHING

0014 1308000000-E 607  5,006 SY  2.64 13215.84 2.75 13766.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

 

    TOTAL 2599179.62 TOTAL 2854498.50  CONTRACT TOTAL

 

    SUB-TOTAL 2599179.62 SUB-TOTAL 2854498.50  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2599179.62   S. T. WOOTEN CORPORATION

     2  2854498.50   BARNHILL CONTRACTING COMPANY



1 SECTION OF NC-41, 1 SECTION OF NC-242 & 21 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

AUG 03, 2015 08:16 AM DUPLIN, SAMPSON 2:00 PM 1 /  2 003

2016CPT.03.01.10311.1,  2016CPT.03.01.10821.1,  2016CPT.03.01.20311.1,  2016CPT.03.01.20821.1 JUL 21 2015 C203716

TIP NO 57.470 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 260500.00 485000.00  MOBILIZATION

0002 0106000000-E 230  2,593 CY  39.80 103201.40 20.00 51860.00  BORROW EXCAVATION

0003 1220000000-E 545  226 TON 39.80 8994.80 50.00 11300.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  28.28 SMI 1375.00 38885.00 2500.00 70700.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  528 SY  8.00 4224.00 5.00 2640.00  MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  71,354 SY  2.50 178385.00 1.85 132004.90  MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  7,064 SY  7.00 49448.00 12.00 84768.00  INCIDENTAL MILLING

0008 1489000000-E 610  7,608 TON 45.00 342360.00 50.75 386106.00  ASP CONC BASE CRS B25.0B

0009 1498000000-E 610  10,566 TON 41.25 435847.50 38.00 401508.00  ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  29,737 TON 34.75 1033360.75 37.00 1100269.00  ASP CONC SURF CRS S9.5B

0011 1525000000-E 610  51,135 TON 36.10 1845973.50 36.00 1840860.00  ASP CONC SURF CRS SF9.5A

0012 1525100000-E SP   320 TON 80.05 25616.00 75.00 24000.00  ASP CONC SURF CRS SF9.5A LEVEL

0013 1575000000-E 620  6,080 TON 504.00 3064320.00 525.00 3192000.00  ASP FOR PLANT MIX

0014 1880000000-E SP   350 TON 138.00 48300.00 175.00 61250.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0015 1880000000-E SP   2,080 TON 138.00 287040.00 150.00 312000.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0016 1891000000-E SP   192,734 SY  3.65 703479.10 3.75 722752.50  GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0017 2612000000-E 848  32 SY  80.00 2560.00 100.00 3200.00  6" CONCRETE DRIVEWAY

0018 2830000000-N 858  4 EA  450.00 1800.00 600.00 2400.00  ADJ MANHOLES

0019 2845000000-N 858  4 EA  450.00 1800.00 500.00 2000.00  ADJ METER OR VALVE BOXES

0020 3270000000-N SP   4 EA  1900.00 7600.00 2000.00 8000.00  GR ANCHOR TYPE 350

0021 3420000000-E SP   800 LF  18.50 14800.00 22.00 17600.00  GENERIC GUARDRAIL ITEM (LF)
REMOVE & REPLACE EXISTING GUARDRAIL

0022 4413000000-E SP   5,424 SF  5.50 29832.00 6.50 35256.00  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 10000.00 195000.00  TEMP TRAFFIC CONTROL (SP)

0024 4685000000-E 1205  608,001 LF  0.39 237120.39 0.39 237120.39  THERMO PVT MKG LINES 4"90

0025 4686000000-E 1205  365,492 LF  0.55 201020.60 0.57 208330.44  THERMO PVT MKG LINES 4"120

0026 4695000000-E 1205  80 LF  5.00 400.00 5.00 400.00  THERMO PVT MKG LINES 8"90 MILS

0027 4700000000-E 1205  120 LF  5.00 600.00 5.00 600.00  12"WIDE THERMO 90 MILS

0028 4725000000-E 1205  20 EA  150.00 3000.00 150.00 3000.00  THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  232,100 LF  0.09 20889.00 0.10 23210.00  PAINT PVMT MARKINGS 4"

0030 4825000000-E 1205  120 LF  1.00 120.00 1.00 120.00  PAINT PVMT MARKINGS 12"

0031 4845000000-N 1205  8 EA  50.00 400.00 50.00 400.00  PAINT PVT MKG SYMBOL

0032 4900000000-N 1251  2,920 EA  4.00 11680.00 4.00 11680.00  PERM RAISED PVMT MARKERS

0033 4905000000-N 1253  1,022 EA  26.00 26572.00 26.00 26572.00  SNOWPLB PVMT MRKER

0034 6000000000-E 1605  1,410 LF  2.50 3525.00 4.50 6345.00  TEMPORARY SILT FENCE

0035 6009000000-E 1610  353 TON 1.00 353.00 50.00 17650.00  EROS CONTRL STONE CL B



1 SECTION OF NC-41, 1 SECTION OF NC-242 & 21 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

AUG 03, 2015 08:16 AM DUPLIN, SAMPSON 2:00 PM 2 /  2 003

2016CPT.03.01.10311.1,  2016CPT.03.01.10821.1,  2016CPT.03.01.20311.1,  2016CPT.03.01.20821.1 JUL 21 2015 C203716

TIP NO 57.470 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

0036 6012000000-E 1610  353 TON 1.00 353.00 50.00 17650.00  SEDIMENT CONTROL STONE

0037 6015000000-E 1615 14.1 ACR 1.00 14.10 950.00 13395.00  TEMPORARY MULCHING

0038 6029000000-E SP   200 LF  1.00 200.00 4.00 800.00  SAFETY FENCE

0039 6036000000-E 1631  100 SY  2.00 200.00 4.00 400.00  MATTING FOR EROS CONTROL

0040 6042000000-E 1632  1,139 LF  3.00 3417.00 4.00 4556.00  1/4" HARDWARE CLOTH

0041 6071010000-E SP   230 LF  5.00 1150.00 10.00 2300.00  WATTLE

0042 6084000000-E 1660  15 ACR 500.00 7500.00 2500.00 37500.00  SEEDING AND MULCHING

0043 6090000000-E 1661  704 LB  3.00 2112.00 12.50 8800.00  SEED FOR REPAIR SEEDING

0044 6093000000-E 1661 3.57 TON 1000.00 3570.00 1200.00 4284.00  FERT FOR REPAIR SEEDING

 

    TOTAL 9022523.14 TOTAL 9767587.23  CONTRACT TOTAL

 

    SUB-TOTAL 9022523.14 SUB-TOTAL 9767587.23  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9022523.14   BARNHILL CONTRACTING COMPANY

     2  9767587.23   ROSE BROTHERS PAVING CO INC



NC-33 FROM NC-97 TO SR-1423 & 2 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

AUG 03, 2015 08:16 AM EDGECOMBE 2:00 PM 1 /  1 004

2016CPT.04.01.10331.1,  2016CPT.04.01.20331.1 JUL 21 2015 C203732

TIP NO 18.330 MI

FED AID NO STATE FUNDED

MILLING, WIDENING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000.00 80000.00  MOBILIZATION

0002 1330000000-E 607  200 SY  28.00 5600.00 10.00 2000.00  INCIDENTAL MILLING

0003 1489000000-E 610  5,582 TON 32.70 182531.40 32.00 178624.00  ASP CONC BASE CRS B25.0B

0004 1519000000-E 610  9,606 TON 27.85 267527.10 26.00 249756.00  ASP CONC SURF CRS S9.5B

0005 1525000000-E 610  9,697 TON 27.90 270546.30 27.00 261819.00  ASP CONC SURF CRS SF9.5A

0006 1575000000-E 620  1,477 TON 480.00 708960.00 500.00 738500.00  ASP FOR PLANT MIX

0007 2830000000-N 858  8 EA  275.00 2200.00 400.00 3200.00  ADJ MANHOLES

0008 2845000000-N 858  6 EA  225.00 1350.00 350.00 2100.00  ADJ METER OR VALVE BOXES

0009 4413000000-E SP   2,052 SF  4.14 8495.28 5.50 11286.00  WORK ZONE ADV/GEN WARN SIGN

0010 4457000000-N SP  Lump Sum 2500.00 18000.00  TEMP TRAFFIC CONTROL (SP)

0011 4710000000-E 1205  20 LF  125.00 2500.00 125.00 2500.00  24"WIDE THERMO 120 MILS

0012 4847000000-E 1205  129,118 LF  0.61 78761.98 0.61 78761.98  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

 

    TOTAL 1531972.06 TOTAL 1626546.98  CONTRACT TOTAL

 

    SUB-TOTAL 1531972.06 SUB-TOTAL 1626546.98  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1531972.06   BARNHILL CONTRACTING COMPANY

     2  1626546.98   ROSE BROTHERS PAVING CO INC



1 SECTION OF NC-903, 1 SECTION OF NC-561, 1 SECTION OF NC-125 AND 19 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

AUG 03, 2015 08:16 AM HALIFAX 2:00 PM 1 /  1 005

2016CPT.04.02.10421.1,  2016CPT.04.02.20421.1 JUL 21 2015 C203739

TIP NO 27.680 MI

FED AID NO STATE FUNDED

MILLING, WIDENING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 109000.00 30000.00  MOBILIZATION

0002 1308000000-E 607  600 SY  10.00 6000.00 11.60 6960.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0003 1330000000-E 607  900 SY  10.00 9000.00 11.60 10440.00  INCIDENTAL MILLING

0004 1489000000-E 610  1,715 TON 32.00 54880.00 35.00 60025.00  ASP CONC BASE CRS B25.0B

0005 1519000000-E 610  19,768 TON 25.00 494200.00 31.00 612808.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  9,134 TON 25.00 228350.00 33.00 301422.00  ASP CONC SURF CRS SF9.5A

0007 1526000000-E SP   1,673 TON 35.00 58555.00 44.00 73612.00  ASP CONC SURF CRS S4.75A

0008 1575000000-E 620  1,987 TON 500.00 993500.00 480.00 953760.00  ASP FOR PLANT MIX

0009 2830000000-N 858  18 EA  400.00 7200.00 275.00 4950.00  ADJ MANHOLES

0010 2845000000-N 858  35 EA  350.00 12250.00 225.00 7875.00  ADJ METER OR VALVE BOXES

0011 4413000000-E SP   3,119 SF  5.00 15595.00 4.00 12476.00  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 22000.00 2500.00  TEMP TRAFFIC CONTROL (SP)

0013 4697000000-E 1205  89 LF  10.00 890.00 10.00 890.00  THERMO PVT MKG LINE 8"120 MILS

0014 4705000000-E 1205  50 LF  15.00 750.00 15.00 750.00  THERMO LINES 16" 120MILS

0015 4710000000-E 1205  25 LF  20.00 500.00 20.00 500.00  24"WIDE THERMO 120 MILS

0016 4721000000-E 1205  2 EA  200.00 400.00 200.00 400.00  THERMO PVT MKG CHARACTER 120

0017 4725000000-E 1205  22 EA  120.00 2640.00 120.00 2640.00  THERMO PVT SYMBOL 90MILS

0018 4847000000-E 1205  268,749 LF  0.66 177374.34 0.66 177374.34  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

 

    TOTAL 2193084.34 TOTAL 2259382.34  CONTRACT TOTAL

 

    SUB-TOTAL 2193084.34 SUB-TOTAL 2259382.34  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2193084.34   ROSE BROTHERS PAVING CO INC

     2  2259382.34   BARNHILL CONTRACTING COMPANY



NC-231 FROM SR-1701 TO NASH CO LINE, US-701 FROM SAMPSON CO LINE TO SR-1148 AND 17 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

WILSON,  NC ROCKY MOUNT,  NC

AUG 03, 2015 08:16 AM JOHNSTON 2:00 PM 1 /  2 006

2016CPT.04.05.10511.1,  2016CPT.04.05.20511.1 JUL 21 2015 C203733

TIP NO 52.020 MI

FED AID NO STATE FUNDED

MILLING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 148000.00  30530.00MOBILIZATION

0002 1297000000-E 607  1,826 SY  5.00 9130.00 5.38 9823.88 8.33  15210.58MILL ASP PVMT *****" DTH
(1-1/2")

0003 1330000000-E 607  3,836 SY  6.25 23975.00 6.82 26161.52 9.38  35981.68INCIDENTAL MILLING

0004 1519000000-E 610  26,101 TON 28.00 730828.00 36.00 939636.00 35.00  913535.00ASP CONC SURF CRS S9.5B

0005 1525000000-E 610  38,117 TON 29.00 1105393.00 34.00 1295978.00 35.40  1349341.80ASP CONC SURF CRS SF9.5A

0006 1575000000-E 620  4,118 TON 460.00 1894280.00 425.00 1750150.00 480.00  1976640.00ASP FOR PLANT MIX

0007 2845000000-N 858  16 EA  200.00 3200.00 400.00 6400.00 48.23  771.68ADJ METER OR VALVE BOXES

0008 4413000000-E SP   5,826 SF  3.78 22022.28 3.78 22022.28 3.80  22138.80WORK ZONE ADV/GEN WARN SIGN

0009 4457000000-N SP  Lump Sum 105000.00 10000.00  43685.00TEMP TRAFFIC CONTROL (SP)

0010 4810000000-E 1205  1,161,342 LF  0.09 104520.78 0.09 104520.78 0.09  104520.78PAINT PVMT MARKINGS 4"

0011 4820000000-E 1205  2,200 LF  0.50 1100.00 0.50 1100.00 0.50  1100.00PAINT PVMT MARKINGS 8"

0012 4835000000-E 1205  200 LF  4.00 800.00 4.00 800.00 4.02  804.00PAINT PVT MKG LINES 24"

0013 4840000000-N 1205  42 EA  35.00 1470.00 35.00 1470.00 35.17  1477.14PAINT PVT MKG CHARACTER

0014 4845000000-N 1205  62 EA  35.00 2170.00 35.00 2170.00 35.17  2180.54PAINT PVT MKG SYMBOL

0015 7444000000-E 1725  472 LF  5.18 2444.96 5.18 2444.96 5.21  2459.12INDUCTIVE LOOP SAWCUT

 

    TOTAL 4206334.02 TOTAL 4320677.42 TOTAL  4500376.12CONTRACT TOTAL

 

    SUB-TOTAL 4206334.02 SUB-TOTAL 4320677.42 SUB-TOTAL  4500376.12ROADWAY ITEMS



NC-231 FROM SR-1701 TO NASH CO LINE, US-701 FROM SAMPSON CO LINE TO SR-1148 AND 17 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

AUG 03, 2015 08:16 AM JOHNSTON 2:00 PM 2 /  2 006

2016CPT.04.05.10511.1,  2016CPT.04.05.20511.1 JUL 21 2015 C203733

TIP NO 52.020 MI

FED AID NO STATE FUNDED

MILLING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 240000.00   MOBILIZATION

0002 1297000000-E 607  1,826 SY  6.00 10956.00   MILL ASP PVMT *****" DTH
(1-1/2")

0003 1330000000-E 607  3,836 SY  7.00 26852.00   INCIDENTAL MILLING

0004 1519000000-E 610  26,101 TON 33.65 878298.65   ASP CONC SURF CRS S9.5B

0005 1525000000-E 610  38,117 TON 33.80 1288354.60   ASP CONC SURF CRS SF9.5A

0006 1575000000-E 620  4,118 TON 508.00 2091944.00   ASP FOR PLANT MIX

0007 2845000000-N 858  16 EA  400.00 6400.00   ADJ METER OR VALVE BOXES

0008 4413000000-E SP   5,826 SF  3.78 22022.28   WORK ZONE ADV/GEN WARN SIGN

0009 4457000000-N SP  Lump Sum 130000.00   TEMP TRAFFIC CONTROL (SP)

0010 4810000000-E 1205  1,161,342 LF  0.09 104520.78   PAINT PVMT MARKINGS 4"

0011 4820000000-E 1205  2,200 LF  0.50 1100.00   PAINT PVMT MARKINGS 8"

0012 4835000000-E 1205  200 LF  4.00 800.00   PAINT PVT MKG LINES 24"

0013 4840000000-N 1205  42 EA  35.00 1470.00   PAINT PVT MKG CHARACTER

0014 4845000000-N 1205  62 EA  35.00 2170.00   PAINT PVT MKG SYMBOL

0015 7444000000-E 1725  472 LF  5.18 2444.96   INDUCTIVE LOOP SAWCUT

 

    TOTAL 4807333.27   CONTRACT TOTAL

 

    SUB-TOTAL 4807333.27   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4206334.02   FSC II LLC DBA FRED SMITH COMPANY

     2  4320677.42   S. T. WOOTEN CORPORATION

     3  4500376.12   BARNHILL CONTRACTING COMPANY

     4  4807333.27   THE LANE CONSTRUCTION CORP



1 SECTION OF US-64 BUS, 1 SECTION OF US-64 ALT, 1 SECTION OF US-301 BUS AND 14 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

AUG 03, 2015 08:16 AM NASH 2:00 PM 1 /  1 007

2016CPT.04.03.10641.1,  2016CPT.04.03.20641.1 JUL 21 2015 C203731

TIP NO 31.433 MI

FED AID NO STATE FUNDED

MILLING, WIDENING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 138000.00  MOBILIZATION

0002 1297000000-E 607  150,000 SY  0.90 135000.00 1.10 165000.00  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  12,096 SY  0.90 10886.40 1.10 13305.60  MILL ASP PVMT *****" DTH
(1-1/4")

0004 1330000000-E 607  950 SY  11.00 10450.00 10.00 9500.00  INCIDENTAL MILLING

0005 1489000000-E 610  1,909 TON 33.00 62997.00 32.00 61088.00  ASP CONC BASE CRS B25.0B

0006 1519000000-E 610  16,669 TON 27.70 461731.30 25.00 416725.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  22,030 TON 27.70 610231.00 27.00 594810.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  2,564 TON 475.00 1217900.00 500.00 1282000.00  ASP FOR PLANT MIX

0009 2830000000-N 858  4 EA  275.00 1100.00 450.00 1800.00  ADJ MANHOLES

0010 2845000000-N 858  7 EA  225.00 1575.00 350.00 2450.00  ADJ METER OR VALVE BOXES

0011 4413000000-E SP   2,904 SF  4.05 11761.20 5.00 14520.00  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 2500.00 28000.00  TEMP TRAFFIC CONTROL (SP)

0013 4810000000-E 1205  166,852 LF  0.13 21690.76 0.13 21690.76  PAINT PVMT MARKINGS 4"

0014 4815000000-E 1205  2,340 LF  0.36 842.40 0.36 842.40  PAINT PVMT MARKINGS 6"

0015 4820000000-E 1205  2,560 LF  1.50 3840.00 1.50 3840.00  PAINT PVMT MARKINGS 8"

0016 4830000000-E 1205  675 LF  3.00 2025.00 3.00 2025.00  PAINT PVT MKGS LINES 16"

0017 4835000000-E 1205  2,285 LF  4.00 9140.00 4.00 9140.00  PAINT PVT MKG LINES 24"

0018 4840000000-N 1205  52 EA  35.00 1820.00 35.00 1820.00  PAINT PVT MKG CHARACTER

0019 4845000000-N 1205  443 EA  35.00 15505.00 35.00 15505.00  PAINT PVT MKG SYMBOL

 

    TOTAL 2715995.06 TOTAL 2782061.76  CONTRACT TOTAL

 

    SUB-TOTAL 2715995.06 SUB-TOTAL 2782061.76  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2715995.06   BARNHILL CONTRACTING COMPANY

     2  2782061.76   ROSE BROTHERS PAVING CO INC



NC-55 FROM SR-1105 TO SR-1117 & 20 SECTIONS OF SECONDARY RDS

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

AUG 03, 2015 08:16 AM WAYNE 2:00 PM 1 /  1 008

2016CPT.04.06.10961.1,  2016CPT.04.06.20961.1 JUL 21 2015 C203735

TIP NO 33.640 MI

FED AID NO STATE FUNDED

MILLING, WIDENING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 76535.00  MOBILIZATION

0002 1297000000-E 607  140,962 SY  0.90 126865.80 1.25 176202.50  MILL ASP PVMT *****" DTH
(1-1/2")

0003 1330000000-E 607  1,765 SY  7.18 12672.70 9.28 16379.20  INCIDENTAL MILLING

0004 1489000000-E 610  7,555 TON 45.00 339975.00 38.00 287090.00  ASP CONC BASE CRS B25.0B

0005 1519000000-E 610  12,194 TON 39.00 475566.00 38.10 464591.40  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  23,319 TON 37.00 862803.00 38.30 893117.70  ASP CONC SURF CRS SF9.5A

0007 1526000000-E SP   1,376 TON 48.00 66048.00 46.50 63984.00  ASP CONC SURF CRS S4.75A

0008 1575000000-E 620  2,701 TON 425.00 1147925.00 450.00 1215450.00  ASP FOR PLANT MIX

0009 2605000000-N 848  10 EA  1485.00 14850.00 853.96 8539.60  CONCRETE CURB RAMP

0010 2815000000-N 858  1 EA  385.00 385.00 452.10 452.10  ADJ DROP INLETS

0011 2830000000-N 858  8 EA  450.00 3600.00 159.60 1276.80  ADJ MANHOLES

0012 2845000000-N 858  5 EA  450.00 2250.00 53.78 268.90  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   3,769 SF  3.60 13568.40 3.62 13643.78  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 8500.00 21056.78  TEMP TRAFFIC CONTROL (SP)

0015 4810000000-E 1205  759,328 LF  0.09 68339.52 0.09 68339.52  PAINT PVMT MARKINGS 4"

0016 4815000000-E 1205  290,954 LF  0.12 34914.48 0.12 34914.48  PAINT PVMT MARKINGS 6"

0017 4820000000-E 1205  200 LF  2.00 400.00 2.01 402.00  PAINT PVMT MARKINGS 8"

0018 4835000000-E 1205  10 LF  15.00 150.00 15.07 150.70  PAINT PVT MKG LINES 24"

0019 4845000000-N 1205  7 EA  50.00 350.00 50.23 351.61  PAINT PVT MKG SYMBOL

0020 7444000000-E 1725  180 LF  7.80 1404.00 5.68 1022.40  INDUCTIVE LOOP SAWCUT

 

    TOTAL 3255566.90 TOTAL 3343768.47  CONTRACT TOTAL

 

    SUB-TOTAL 3255566.90 SUB-TOTAL 3343768.47  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3255566.90   S. T. WOOTEN CORPORATION

     2  3343768.47   BARNHILL CONTRACTING COMPANY



US-301 FROM I-795 TO SR-1165 AND 6 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC   

AUG 03, 2015 08:16 AM WILSON 2:00 PM 1 /  1 009

2016CPT.04.04.10981.1,  2016CPT.04.04.20981.1 JUL 21 2015 C203734

TIP NO 14.130 MI

FED AID NO STATE FUNDED

MILLING, WIDENING & RESURFACING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 112000.00   MOBILIZATION

0002 1297000000-E 607  167,000 SY  1.12 187040.00   MILL ASP PVMT *****" DTH
(1-1/2")

0003 1297000000-E 607  47,547 SY  1.15 54679.05   MILL ASP PVMT *****" DTH
(1-1/4")

0004 1330000000-E 607  6,500 SY  3.68 23920.00   INCIDENTAL MILLING

0005 1489000000-E 610  910 TON 45.00 40950.00   ASP CONC BASE CRS B25.0B

0006 1519000000-E 610  14,537 TON 42.00 610554.00   ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  11,838 TON 42.00 497196.00   ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,705 TON 450.00 767250.00   ASP FOR PLANT MIX

0009 2815000000-N 858  1 EA  500.00 500.00   ADJ DROP INLETS

0010 2830000000-N 858  6 EA  450.00 2700.00   ADJ MANHOLES

0011 2845000000-N 858  10 EA  400.00 4000.00   ADJ METER OR VALVE BOXES

0012 4413000000-E SP   1,703 SF  3.73 6352.19   WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 32000.00   TEMP TRAFFIC CONTROL (SP)

0014 4685000000-E 1205  41,850 LF  0.55 23017.50   THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  36,154 LF  0.90 32538.60   THERMO PVT MKG LINES 4"120

0016 4695000000-E 1205  1,000 LF  2.00 2000.00   THERMO PVT MKG LINES 8"90 MILS

0017 4697000000-E 1205  2,350 LF  2.00 4700.00   THERMO PVT MKG LINE 8"120 MILS

0018 4710000000-E 1205  575 LF  10.00 5750.00   24"WIDE THERMO 120 MILS

0019 4721000000-E 1205  8 EA  100.00 800.00   THERMO PVT MKG CHARACTER 120

0020 4725000000-E 1205  232 EA  105.00 24360.00   THERMO PVT SYMBOL 90MILS

0021 4900000000-N 1251  325 EA  8.00 2600.00   PERM RAISED PVMT MARKERS

 

    TOTAL 2434907.34   CONTRACT TOTAL

 

    SUB-TOTAL 2434907.34   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2434907.34   S. T. WOOTEN CORPORATION



1 SECTION EACH OF US-401/39, NC-581, NC-56, NC-97, 2 SECTIONS OF US-1A & 3 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

CAROLINA SUNROCK LLC

RALEIGH,  NC RALEIGH,  NC

AUG 03, 2015 08:16 AM FRANKLIN 2:00 PM 1 /  4 010

2016CPT.05.01.10351.1,  2016CPT.05.01.20351.1 JUL 21 2015 C203730

TIP NO 35.550 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 72000.00 188000.00  104170.00MOBILIZATION

0002 0106000000-E 230  6,390 CY  22.60 144414.00 25.00 159750.00 26.00  166140.00BORROW EXCAVATION

0003 1220000000-E 545  2,546 TON 34.70 88346.20 45.00 114570.00 47.00  119662.00INCIDENTAL STONE BASE

0004 1245000000-E SP  69.67 SMI 1705.61 118829.85 1500.00 104505.00 1965.00  136901.55SHOULDER RECONSTRUCTION

0005 1297000000-E 607  6,954 SY  1.35 9387.90 1.50 10431.00 2.40  16689.60MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  877 SY  4.75 4165.75 4.50 3946.50 9.10  7980.70MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1308000000-E 607  11,409 SY  1.63 18596.67 1.85 21106.65 3.50  39931.50MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0008 1330000000-E 607  4,225 SY  5.33 22519.25 4.75 20068.75 9.10  38447.50INCIDENTAL MILLING

0009 1519000000-E 610  22,689 TON 36.00 816804.00 30.00 680670.00 36.00  816804.00ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  19,110 TON 34.00 649740.00 31.00 592410.00 35.00  668850.00ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  2,641 TON 425.00 1122425.00 500.00 1320500.00 550.00  1452550.00ASP FOR PLANT MIX

0012 1704000000-E SP   1,400 TON 91.12 127568.00 100.00 140000.00 100.00  140000.00PATCHING EXIST PAVEMENT

0013 2815000000-N 858  1 EA  600.00 600.00 400.00 400.00 750.00  750.00ADJ DROP INLETS

0014 2830000000-N 858  19 EA  450.00 8550.00 450.00 8550.00 650.00  12350.00ADJ MANHOLES

0015 2845000000-N 858  11 EA  400.00 4400.00 400.00 4400.00 650.00  7150.00ADJ METER OR VALVE BOXES

0016 4413000000-E SP   4,115 SF  3.98 16377.70 3.98 16377.70 4.88  20081.20WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 24000.00 108000.00  23520.00TEMP TRAFFIC CONTROL (SP)

0018 4510000000-N SP   40 HR  1.00 40.00 45.00 1800.00 38.00  1520.00LAW ENFORCEMENT

0019 4685000000-E 1205  297,508 LF  0.41 121978.28 0.41 121978.28 0.43  127928.44THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  249,743 LF  0.50 124871.50 0.50 124871.50 0.56  139856.08THERMO PVT MKG LINES 4"120

0021 4688000000-E 1205  240 LF  1.50 360.00 1.50 360.00 2.75  660.00THERMO PVT MKG LINES,6"90 MILS

0022 4695000000-E 1205  230 LF  2.00 460.00 2.00 460.00 3.00  690.00THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  670 LF  2.00 1340.00 2.00 1340.00 3.25  2177.50THERMO PVT MKG LINE 8"120 MILS

0024 4710000000-E 1205  598 LF  8.00 4784.00 8.00 4784.00 7.00  4186.0024"WIDE THERMO 120 MILS

0025 4721000000-E 1205  129 EA  50.00 6450.00 50.00 6450.00 65.00  8385.00THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  23 EA  100.00 2300.00 100.00 2300.00 75.00  1725.00THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  340,246 LF  0.09 30622.14 0.09 30622.14 0.08  27219.68PAINT PVMT MARKINGS 4"

0028 4820000000-E 1205  670 LF  0.80 536.00 0.80 536.00 2.00  1340.00PAINT PVMT MARKINGS 8"

0029 4835000000-E 1205  180 LF  3.00 540.00 3.00 540.00 5.00  900.00PAINT PVT MKG LINES 24"

0030 4845000000-N 1205  6 EA  40.00 240.00 40.00 240.00 65.00  390.00PAINT PVT MKG SYMBOL

0031 4905000000-N 1253  1,623 EA  26.00 42198.00 26.00 42198.00 22.00  35706.00SNOWPLB PVMT MRKER

0032 6000000000-E 1605  10,650 LF  1.90 20235.00 1.90 20235.00 2.50  26625.00TEMPORARY SILT FENCE

0033 6084000000-E 1660 35.05 ACR 2038.00 71431.90 2038.00 71431.90 2038.00  71431.90SEEDING AND MULCHING

0034 7444000000-E 1725  2,873 LF  5.15 14795.95 5.15 14795.95 5.15  14795.95INDUCTIVE LOOP SAWCUT

 

    TOTAL 3691907.09 TOTAL 3938628.37 TOTAL  4237514.60CONTRACT TOTAL



1 SECTION EACH OF US-401/39, NC-581, NC-56, NC-97, 2 SECTIONS OF US-1A & 3 SECTIONS OF SECONDARY ROADS.

   

AUG 03, 2015 08:16 AM FRANKLIN 2:00 PM 2 /  4 010

2016CPT.05.01.10351.1,  2016CPT.05.01.20351.1 JUL 21 2015 C203730

TIP NO 35.550 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 3691907.09 SUB-TOTAL 3938628.37 SUB-TOTAL  4237514.60ROADWAY ITEMS



1 SECTION EACH OF US-401/39, NC-581, NC-56, NC-97, 2 SECTIONS OF US-1A & 3 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

AUG 03, 2015 08:16 AM FRANKLIN 2:00 PM 3 /  4 010

2016CPT.05.01.10351.1,  2016CPT.05.01.20351.1 JUL 21 2015 C203730

TIP NO 35.550 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 216000.00   MOBILIZATION

0002 0106000000-E 230  6,390 CY  45.00 287550.00   BORROW EXCAVATION

0003 1220000000-E 545  2,546 TON 40.00 101840.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  69.67 SMI 2300.00 160241.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  6,954 SY  2.60 18080.40   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  877 SY  8.30 7279.10   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1308000000-E 607  11,409 SY  2.95 33656.55   MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0008 1330000000-E 607  4,225 SY  8.70 36757.50   INCIDENTAL MILLING

0009 1519000000-E 610  22,689 TON 37.40 848568.60   ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  19,110 TON 39.80 760578.00   ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  2,641 TON 508.00 1341628.00   ASP FOR PLANT MIX

0012 1704000000-E SP   1,400 TON 95.00 133000.00   PATCHING EXIST PAVEMENT

0013 2815000000-N 858  1 EA  400.00 400.00   ADJ DROP INLETS

0014 2830000000-N 858  19 EA  450.00 8550.00   ADJ MANHOLES

0015 2845000000-N 858  11 EA  400.00 4400.00   ADJ METER OR VALVE BOXES

0016 4413000000-E SP   4,115 SF  4.00 16460.00   WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 193500.00   TEMP TRAFFIC CONTROL (SP)

0018 4510000000-N SP   40 HR  45.00 1800.00   LAW ENFORCEMENT

0019 4685000000-E 1205  297,508 LF  0.41 121978.28   THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  249,743 LF  0.50 124871.50   THERMO PVT MKG LINES 4"120

0021 4688000000-E 1205  240 LF  1.50 360.00   THERMO PVT MKG LINES,6"90 MILS

0022 4695000000-E 1205  230 LF  2.00 460.00   THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  670 LF  2.00 1340.00   THERMO PVT MKG LINE 8"120 MILS

0024 4710000000-E 1205  598 LF  8.00 4784.00   24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  129 EA  50.00 6450.00   THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  23 EA  100.00 2300.00   THERMO PVT SYMBOL 90MILS

0027 4810000000-E 1205  340,246 LF  0.09 30622.14   PAINT PVMT MARKINGS 4"

0028 4820000000-E 1205  670 LF  0.80 536.00   PAINT PVMT MARKINGS 8"

0029 4835000000-E 1205  180 LF  3.00 540.00   PAINT PVT MKG LINES 24"

0030 4845000000-N 1205  6 EA  40.00 240.00   PAINT PVT MKG SYMBOL

0031 4905000000-N 1253  1,623 EA  26.00 42198.00   SNOWPLB PVMT MRKER

0032 6000000000-E 1605  10,650 LF  1.90 20235.00   TEMPORARY SILT FENCE

0033 6084000000-E 1660 35.05 ACR 2038.00 71431.90   SEEDING AND MULCHING

0034 7444000000-E 1725  2,873 LF  5.15 14795.95   INDUCTIVE LOOP SAWCUT

 

    TOTAL 4613431.92   CONTRACT TOTAL



1 SECTION EACH OF US-401/39, NC-581, NC-56, NC-97, 2 SECTIONS OF US-1A & 3 SECTIONS OF SECONDARY ROADS.

   

AUG 03, 2015 08:16 AM FRANKLIN 2:00 PM 4 /  4 010

2016CPT.05.01.10351.1,  2016CPT.05.01.20351.1 JUL 21 2015 C203730

TIP NO 35.550 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 4613431.92   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3691907.09   S. T. WOOTEN CORPORATION

     2  3938628.37   FSC II LLC DBA FRED SMITH COMPANY

     3  4237514.60   CAROLINA SUNROCK LLC

     4  4613431.92   THE LANE CONSTRUCTION CORP



US-74 FROM 0.5 MILES EAST OF SR-1585 TO WHITE MARSH SW.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

AUG 03, 2015 08:16 AM COLUMBUS 2:00 PM 1 /  1 011

50138.3.66 JUL 21 2015 C203729

TIP NO 4.520 MIW-5601BM

FED AID NO HSIP-0074(176)

MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 94000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 2500.00 4225.00  CONSTRUCTION SURVEYING

0003 0255000000-E SP   6,500 TON 14.65 95225.00 30.00 195000.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1245000000-E SP  18.1 SMI 1800.00 32580.00 1800.00 32580.00  SHOULDER RECONSTRUCTION

0005 1308000000-E 607  15,000 SY  3.60 54000.00 3.60 54000.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  3,500 SY  5.85 20475.00 10.35 36225.00  INCIDENTAL MILLING

0007 1503000000-E 610  3,750 TON 53.75 201562.50 44.00 165000.00  ASP CONC INTR CRS I19.0C

0008 1523000000-E 610  16,750 TON 42.30 708525.00 41.45 694287.50  ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  1,170 TON 426.00 498420.00 474.00 554580.00  ASP FOR PLANT MIX

0010 1840000000-E 665  96,000 LF  0.14 13440.00 0.35 33600.00  MILLED RUMBLE STRIPS

0011 4413000000-E SP   270 SF  5.90 1593.00 5.90 1593.00  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 52900.00 10000.00  TEMP TRAFFIC CONTROL (SP)

0013 4510000000-N SP   90 HR  35.00 3150.00 40.00 3600.00  LAW ENFORCEMENT

0014 4688000000-E 1205  100,000 LF  0.83 83000.00 0.83 83000.00  THERMO PVT MKG LINES,6"90 MILS

0015 4690000000-E 1205  14,000 LF  0.95 13300.00 0.98 13720.00  THERMO PVT MKG LINES 6"120 MILS

0016 4700000000-E 1205  1,250 LF  1.65 2062.50 1.65 2062.50  12"WIDE THERMO 90 MILS

0017 4725000000-E 1205  9 EA  200.00 1800.00 200.00 1800.00  THERMO PVT SYMBOL 90MILS

0018 4810000000-E 1205  58,000 LF  0.27 15660.00 0.27 15660.00  PAINT PVMT MARKINGS 4"

0019 4900000000-N 1251  700 EA  5.00 3500.00 5.00 3500.00  PERM RAISED PVMT MARKERS

 

    TOTAL 1898693.00 TOTAL 1998433.00  CONTRACT TOTAL

 

    SUB-TOTAL 1898693.00 SUB-TOTAL 1998433.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1898693.00   HIGHLAND PAVING CO., LLC

     2  1998433.00   BARNHILL CONTRACTING COMPANY



SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/I-95 BUS.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

AUG 03, 2015 08:16 AM CUMBERLAND 2:00 PM 1 /  5 012

44102.3.FS1 JUL 21 2015 C203651

TIP NO 2.956 MIW-5514

FED AID NO HSIP-1007(27)

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 223000.00 205000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 41800.00 61500.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 746000.00 830000.00  GRADING

0004 0050000000-E 226  1 ACR 2.20 2.20 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0134000000-E 240  23 CY  7.00 161.00 20.00 460.00  DRAINAGE DITCH EXCAVATION

0006 0255000000-E SP   11 TON 112.00 1232.00 211.08 2321.88  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0007 0318000000-E 300  420 TON 34.00 14280.00 36.25 15225.00  FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  1,300 SY  2.55 3315.00 3.50 4550.00  FND CONDIT GEOTEXTILE

0009 0378000000-E 310  16 LF  145.00 2320.00 101.75 1628.00  24" RC PIPE CULV III

0010 0390000000-E 310  12 LF  327.00 3924.00 144.75 1737.00  36" RC PIPE CULV III

0011 0396000000-E 310  20 LF  330.00 6600.00 164.00 3280.00  42" RC PIPE CULV III

0012 0448200000-E 310  3,884 LF  71.00 275764.00 85.00 330140.00  15" RCP CULV CLASS IV

0013 0448400000-E 310  52 LF  190.00 9880.00 110.50 5746.00  24" RCP CULV CLASS IV

0014 0995000000-E 340  10 LF  10.00 100.00 34.50 345.00  PIPE REMOVAL

0015 1220000000-E 545  20 TON 34.00 680.00 122.76 2455.20  INCIDENTAL STONE BASE

0016 1297000000-E 607  2,700 SY  12.00 32400.00 8.70 23490.00  MILL ASP PVMT *****" DTH
(5-1/2")

0017 1308000000-E 607  31,500 SY  1.30 40950.00 3.38 106470.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0018 1308000000-E 607  3,400 SY  5.40 18360.00 5.40 18360.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2-7/8")

0019 1330000000-E 607  2,500 SY  10.75 26875.00 11.09 27725.00  INCIDENTAL MILLING

0020 1491000000-E 610  490 TON 67.40 33026.00 55.15 27023.50  ASP CONC BASE CRS B25.0C

0021 1503000000-E 610  800 TON 90.75 72600.00 63.28 50624.00  ASP CONC INTR CRS I19.0C

0022 1523000000-E 610  13,090 TON 45.95 601485.50 37.58 491922.20  ASP CONC SURF CRS S9.5C

0023 1575000000-E 620  835 TON 473.00 394955.00 485.00 404975.00  ASP FOR PLANT MIX

0024 1693000000-E 654  500 TON 210.00 105000.00 250.00 125000.00  ASPH PLT MIX PVMT REPAIR

0025 2209000000-E 838  5 CY  940.00 4700.00 496.00 2480.00  ENDWALLS

0026 2253000000-E 840  2 CY  1200.00 2400.00 646.00 1292.00  PIPE COLLARS

0027 2286000000-N 840  78 EA  1785.00 139230.00 1131.00 88218.00  MASNRY DRAINAGE STRUCT

0028 2308000000-E 840 18.4 LF  415.00 7636.00 457.00 8408.80  MASNRY DRAINAGE STRUCT

0029 2364000000-N 840  56 EA  550.00 30800.00 801.50 44884.00  FRAME W/2GRTS 840.16 STD

0030 2367000000-N 840  5 EA  345.00 1725.00 757.50 3787.50  FRAME W/2GRTS 840.29 STD

0031 2374000000-N 840  1 EA  640.00 640.00 856.50 856.50  FRAME-GRT-HD 840.03 **
(E)

0032 2374000000-N 840  10 EA  670.00 6700.00 889.50 8895.00  FRAME-GRT-HD 840.03 **
(F)

0033 2396000000-N 840  10 EA  445.00 4450.00 697.00 6970.00  FRAME W/COVER STD 840.54

0034 2440000000-N 852  8 EA  345.00 2760.00 325.00 2600.00  CONC TRANS SECT FOR CATCH BASIN



SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/I-95 BUS.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

AUG 03, 2015 08:16 AM CUMBERLAND 2:00 PM 2 /  5 012

44102.3.FS1 JUL 21 2015 C203651

TIP NO 2.956 MIW-5514

FED AID NO HSIP-1007(27)

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.

0035 2451000000-N 852  56 EA  345.00 19320.00 325.00 18200.00  CONC TRANS SECT FOR DROP INLET

0036 2535000000-E 846  160 LF  16.54 2646.40 16.54 2646.40  **"X**" CONCRETE CURB
(9" X 18")

0037 2538000000-E 846  370 LF  20.99 7766.30 20.99 7766.30  **'-**" CONCRETE CURB & GUTTER
(2'-9")

0038 2542000000-E 846  7,600 LF  12.13 92188.00 12.13 92188.00  1'-6" CONC CURB & GUTTER

0039 2549000000-E 846  520 LF  18.19 9458.80 18.19 9458.80  2'-6" CONC CURB & GUTTER

0040 2591000000-E 848  190 SY  30.70 5833.00 30.70 5833.00  4" CONCRETE SIDEWALK

0041 2600000000-N SP   44 EA  750.00 33000.00 750.00 33000.00  RETROFIT EXT CURB RAMP

0042 2605000000-N 848  32 EA  905.00 28960.00 905.00 28960.00  CONCRETE CURB RAMP

0043 2612000000-E 848  80 SY  49.11 3928.80 49.11 3928.80  6" CONCRETE DRIVEWAY

0044 2655000000-E 852  4,360 SY  44.29 193104.40 39.29 171304.40  5" MONO CONC ISLDS (KEY IN)

0045 2830000000-N 858  27 EA  485.00 13095.00 450.00 12150.00  ADJ MANHOLES

0046 2845000000-N 858  23 EA  485.00 11155.00 450.00 10350.00  ADJ METER OR VALVE BOXES

0047 2895000000-N SP   1 EA  3000.00 3000.00 1240.00 1240.00  CONVERT OPEN THROAT CB TO CB

0048 2995000000-N SP   3 EA  3000.00 9000.00 4130.00 12390.00  GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING CATCH BASIN TO TBJB WITH
MANHOLE

0049 3210000000-N 862  1 EA  1200.00 1200.00 1250.00 1250.00  GR ANCHOR TYPE CAT-1

0050 3360000000-E 863  116 LF  10.00 1160.00 8.00 928.00  REMOVE EXISTING GUARDRAIL

0051 3649000000-E 876  2 TON 500.00 1000.00 1942.81 3885.62  RIP RAP, CLASS B

0052 3656000000-E 876  7 SY  25.00 175.00 161.10 1127.70  GEOTEXTILE FOR DRAINGE

0053 4072000000-E 903  1,404 LF  5.05 7090.20 3.68 5166.72  SUPPORT, 3-LB STL U-CHAN

0054 4096000000-N 904  1 EA  85.00 85.00 90.00 90.00  SIGN ERECTION, TYPE D

0055 4102000000-N 904  112 EA  49.50 5544.00 51.00 5712.00  SIGN ERECTION, TYPE E

0056 4108000000-N 904  4 EA  75.00 300.00 60.00 240.00  SIGN ERECTION, TYPE F

0057 4116100000-N 904  3 EA  150.00 450.00 125.00 375.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0058 4155000000-N 907  74 EA  5.00 370.00 5.00 370.00  DISPOSE SIGN SYST U-CHAN

0059 4192000000-N 907  3 EA  5.00 15.00 5.00 15.00  DISPOSE SUPPORT, U-CHAN

0060 4400000000-E 1110  1,016 SF  5.05 5130.80 4.25 4318.00  WORK ZONE SIGNS (STAT)

0061 4405000000-E 1110  741 SF  12.15 9003.15 7.18 5320.38  WORK ZONE SIGNS (PORT)

0062 4415000000-N 1115  3 EA  2850.00 8550.00 3000.00 9000.00  FLASHING ARROW BOARD

0063 4420000000-N 1120  2 EA  11500.00 23000.00 13000.00 26000.00  PORTABLE CHANGE MSG SIGN

0064 4430000000-N 1130  250 EA  50.00 12500.00 43.85 10962.50  DRUMS

0065 4435000000-N 1135  50 EA  24.00 1200.00 33.51 1675.50  CONES

0066 4445000000-E 1145  16 LF  20.00 320.00 32.39 518.24  BARRICADES (TYPE III)

0067 4450000000-N 1150  208 HR  25.50 5304.00 30.00 6240.00  FLAGGER

0068 4480000000-N 1165  4 EA  3575.00 14300.00 7500.00 30000.00  TMA

0069 4510000000-N SP   500 HR  35.00 17500.00 40.00 20000.00  LAW ENFORCEMENT



SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/I-95 BUS.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

AUG 03, 2015 08:16 AM CUMBERLAND 2:00 PM 3 /  5 012

44102.3.FS1 JUL 21 2015 C203651

TIP NO 2.956 MIW-5514

FED AID NO HSIP-1007(27)

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.

0070 4516000000-N 1180  425 EA  32.00 13600.00 29.15 12388.75  SKINNY DRUM

0071 4650000000-N 1251  1,702 EA  5.00 8510.00 5.00 8510.00  TEMP RAISED PVMT MRKS

0072 4685000000-E 1205  21,538 LF  0.50 10769.00 0.50 10769.00  THERMO PVT MKG LINES 4"90

0073 4686000000-E 1205  28,861 LF  0.60 17316.60 0.60 17316.60  THERMO PVT MKG LINES 4"120

0074 4695000000-E 1205  3,531 LF  3.00 10593.00 3.00 10593.00  THERMO PVT MKG LINES 8"90 MILS

0075 4697000000-E 1205  6,882 LF  3.00 20646.00 3.00 20646.00  THERMO PVT MKG LINE 8"120 MILS

0076 4700000000-E 1205  102 LF  4.00 408.00 4.00 408.00  12"WIDE THERMO 90 MILS

0077 4710000000-E 1205  1,918 LF  9.00 17262.00 9.00 17262.00  24"WIDE THERMO 120 MILS

0078 4721000000-E 1205  16 EA  75.00 1200.00 75.00 1200.00  THERMO PVT MKG CHARACTER 120

0079 4725000000-E 1205  252 EA  85.00 21420.00 85.00 21420.00  THERMO PVT SYMBOL 90MILS

0080 4770000000-E 1205  780 LF  1.79 1396.20 1.79 1396.20  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0081 4810000000-E 1205  85,486 LF  0.20 17097.20 0.20 17097.20  PAINT PVMT MARKINGS 4"

0082 4820000000-E 1205  20,966 LF  0.50 10483.00 0.50 10483.00  PAINT PVMT MARKINGS 8"

0083 4835000000-E 1205  3,831 LF  5.00 19155.00 5.00 19155.00  PAINT PVT MKG LINES 24"

0084 4840000000-N 1205  24 EA  50.00 1200.00 50.00 1200.00  PAINT PVT MKG CHARACTER

0085 4845000000-N 1205  363 EA  50.00 18150.00 50.00 18150.00  PAINT PVT MKG SYMBOL

0086 4847000000-E 1205  468 LF  15.00 7020.00 15.00 7020.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0087 4850000000-E 1205  30,138 LF  0.40 12055.20 0.40 12055.20  LINE REMOVAL 4" WIDE

0088 4900000000-N 1251  1,702 EA  5.00 8510.00 5.00 8510.00  PERM RAISED PVMT MARKERS

0089 5835000000-E 1540  370 LF  24.00 8880.00 15.00 5550.00  **" ENCASEMENT PIPE
(4")

0090 6000000000-E 1605  1,125 LF  2.50 2812.50 2.50 2812.50  TEMPORARY SILT FENCE

0091 6009000000-E 1610  40 TON 50.00 2000.00 98.09 3923.60  EROS CONTRL STONE CL B

0092 6012000000-E 1610  465 TON 37.00 17205.00 49.60 23064.00  SEDIMENT CONTROL STONE

0093 6015000000-E 1615 0.5 ACR 1600.00 800.00 1600.00 800.00  TEMPORARY MULCHING

0094 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00  SEED FOR TEMP SEEDING

0095 6021000000-E 1620 0.5 TON 1000.00 500.00 1000.00 500.00  FERT FOR TEMP SEEDING

0096 6024000000-E 1622  200 LF  12.00 2400.00 34.74 6948.00  TEMPORARY SLOPE DRAINS

0097 6030000000-E 1630  40 CY  9.40 376.00 37.31 1492.40  SILT EXCAVATION

0098 6036000000-E 1631  1,000 SY  2.00 2000.00 2.00 2000.00  MATTING FOR EROS CONTROL

0099 6042000000-E 1632  2,280 LF  4.25 9690.00 3.00 6840.00  1/4" HARDWARE CLOTH

0100 6071012000-E SP   45 LF  15.00 675.00 8.00 360.00  COIR FIBER WATTLE

0101 6084000000-E 1660 0.5 ACR 3000.00 1500.00 3000.00 1500.00  SEEDING AND MULCHING

0102 6087000000-E 1660 0.5 ACR 200.00 100.00 200.00 100.00  MOWING

0103 6090000000-E 1661  50 LB  3.00 150.00 3.00 150.00  SEED FOR REPAIR SEEDING

0104 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00  FERT FOR REPAIR SEEDING

0105 6096000000-E 1662  50 LB  3.00 150.00 3.00 150.00  SEED FOR SUPP SEEDING

0106 6108000000-E 1665 0.5 TON 1000.00 500.00 1000.00 500.00  FERTILIZER TOPDRESSING



SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/I-95 BUS.

HIGHLAND PAVING CO., LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

AUG 03, 2015 08:16 AM CUMBERLAND 2:00 PM 4 /  5 012

44102.3.FS1 JUL 21 2015 C203651

TIP NO 2.956 MIW-5514

FED AID NO HSIP-1007(27)

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.

0107 6114500000-N 1667  10 MHR 75.00 750.00 75.00 750.00  SPECIALIZED HAND MOWING

0108 6117000000-N SP   25 EA  300.00 7500.00 300.00 7500.00  RESPONSE FOR EROS CONTROL

0109 7000000000-E 1705  44 EA  650.00 28600.00 650.00 28600.00  PEDEST SIG HEAD (**************)
(16", 1 SECTION W/ COUNTDOWN)

0110 7060000000-E 1705  17,410 LF  2.45 42654.50 2.45 42654.50  SIGNAL CABLE

0111 7120000000-E 1705  31 EA  625.00 19375.00 625.00 19375.00  VEHICLE SIGNAL HD (12", 3 SECT)

0112 7132000000-E 1705  3 EA  950.00 2850.00 950.00 2850.00  VEHICLE SIGNAL HD (12", 4 SECT)

0113 7264000000-E 1710  870 LF  2.75 2392.50 2.75 2392.50  MESSENGER CABLE (3/8")

0114 7300000000-E 1715  2,070 LF  5.35 11074.50 5.35 11074.50  UNPAVED TRENCH (***********)
(1, 2")

0115 7301000000-E 1715  225 LF  16.00 3600.00 16.00 3600.00  DIRECT DRILL (***********)
(1, 2")

0116 7324000000-N 1716  19 EA  225.00 4275.00 225.00 4275.00  JUNCTION BOX (STANDARD SIZE)

0117 7444000000-E 1725  13,835 LF  4.65 64332.75 4.65 64332.75  INDUCTIVE LOOP SAWCUT

0118 7456000000-E 1726  36,650 LF  1.10 40315.00 1.10 40315.00  LEAD-IN CABLE(********)
(14-2)

0119 7576000000-N SP   4 EA  7432.00 29728.00 7432.20 29728.80  METAL STRAIN SIGNAL POLE

0120 7588000000-N SP   1 EA  16050.00 16050.00 16050.24 16050.24  SGNL MAST ARM WITH METAL POLE

0121 7613000000-N SP   5 EA  725.00 3625.00 725.00 3625.00  SOIL TEST

0122 7614100000-E SP   40 CY  675.00 27000.00 675.00 27000.00  DRILLED PIER FOUND

0123 7631000000-N SP   1 EA  850.00 850.00 850.00 850.00  MAST ARM W/ MTL POLE DES

0124 7636000000-N 1745  7 EA  195.00 1365.00 195.00 1365.00  SIGN FOR SIGNALS

0125 7642100000-N 1743  14 EA  925.00 12950.00 925.00 12950.00  TYPE I POST W/ FOUNDATION

0126 7642200000-N 1743  26 EA  1205.00 31330.00 1205.00 31330.00  TYPE II PED W/ FOUNDATION

0127 7684000000-N 1750  1 EA  950.00 950.00 950.00 950.00  SIGNAL CABINET FOUNDATION

0128 7696000000-N 1751  1 EA  11350.00 11350.00 11350.00 11350.00  CONTLR WITH CBNT (***************)
(TYPE 2070, BASE MOUNTED)

0129 7780000000-N 1751  17 EA  98.00 1666.00 98.00 1666.00  DETECTOR CARD (TYPE 2070L)

0130 7901000000-N 1753  1 EA  325.00 325.00 325.00 325.00  CABINET BASE EXTENDER

0144 5871300000-E 1550  340 LF  20.00 6800.00 25.00 8500.00  4" TRENCHLESS INSTALL (IN SOIL)

0145 5871310000-E 1550  30 LF  20.00 600.00 25.00 750.00  4" TRENCHLESS INSTALL (NOT IN SOIL)

STRUCTURE ITEMS

0131 8161000000-E 420  11,329 SF  1.00 11329.00 1.00 11329.00  GROOVING BRIDGE FLOORS

0133 8559000000-E SP   3 SY  280.00 840.00 280.00 840.00  SURFACE PREP, CLASS II

0134 8566000000-E SP   3 SY  1500.00 4500.00 1500.00 4500.00  SURFACE PREP, CLASS III

0135 8692000000-N SP  Lump Sum 53000.00 111410.00  FOAM JOINT SEALS

0136 8860000000-N SP  Lump Sum 1500.00 1500.00  GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0137 8881000000-E SP   82 CY  950.00 77900.00 950.00 77900.00  GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH
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GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.

0138 8882000000-E SP   3 CF  500.00 1500.00 500.00 1500.00  GENERIC STRUCTURE ITEM (CF)
CONC FOR DECK REPAIR

0139 8892000000-E SP   151 SF  26.00 3926.00 26.00 3926.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0140 8893000000-E SP   79 SY  210.00 16590.00 145.00 11455.00  GENERIC STRUCTURE ITEM (SY)
5" MONOLITHIC CONC ISLAND SURFACE MOUNTED

0141 8893000000-E SP   1,473 SY  85.00 125205.00 85.00 125205.00  GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0142 8893000000-E SP   1,473 SY  65.00 95745.00 65.00 95745.00  GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY     STRENGTH

0143 8893000000-E SP   1,473 SY  30.00 44190.00 30.00 44190.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 4478016.50 TOTAL 4587460.68  CONTRACT TOTAL

 

    SUB-TOTAL 4041791.50 SUB-TOTAL 4097960.68  ROADWAY ITEMS

    SUB-TOTAL 436225.00 SUB-TOTAL 489500.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4478016.50   HIGHLAND PAVING CO., LLC

     2  4587460.68   BARNHILL CONTRACTING COMPANY



16 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

AUG 03, 2015 08:16 AM ALAMANCE 2:00 PM 1 /  4 013

2016CPT.07.01.20011 JUL 21 2015 C203714

TIP NO 20.741 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15000.00 34000.00  49000.00MOBILIZATION

0002 0106000000-E 230  20 CY  18.00 360.00 16.00 320.00 40.00  800.00BORROW EXCAVATION

0003 1220000000-E 545  1,351 TON 25.00 33775.00 40.65 54918.15 38.00  51338.00INCIDENTAL STONE BASE

0004 1245000000-E SP  2.24 SMI 1600.00 3584.00 2600.00 5824.00 2400.00  5376.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  836 SY  4.95 4138.20 5.50 4598.00 6.70  5601.20MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  364 SY  4.20 1528.80 6.50 2366.00 14.35  5223.40MILL ASP PVMT *****" DTH
(1-1/4")

0007 1308000000-E 607  1,921 SY  3.00 5763.00 3.50 6723.50 5.00  9605.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  551 SY  4.25 2341.75 5.50 3030.50 10.00  5510.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0009 1330000000-E 607  4,358 SY  4.25 18521.50 6.50 28327.00 7.00  30506.00INCIDENTAL MILLING

0010 1489000000-E 610  1,197 TON 37.00 44289.00 41.00 49077.00 47.00  56259.00ASP CONC BASE CRS B25.0B

0011 1519000000-E 610  3,929 TON 36.25 142426.25 39.35 154606.15 37.00  145373.00ASP CONC SURF CRS S9.5B

0012 1525000000-E 610  17,590 TON 36.20 636758.00 39.90 701841.00 35.00  615650.00ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  1,466 TON 495.00 725670.00 480.00 703680.00 498.00  730068.00ASP FOR PLANT MIX

0014 1775500000-E SP   124,131 SY  0.39 48411.09 0.46 57100.26 0.59  73237.29AST, MAT COAT, #*** STONE
(67)

0015 1775500000-E SP   136,617 SY  0.34 46449.78 0.37 50548.29 0.50  68308.50AST, MAT COAT, #*** STONE
(78M)

0016 1838000000-E SP   91,768 GAL 1.70 156005.60 1.79 164264.72 1.80  165182.40EMULSION FOR AST

0017 2600000000-N SP   2 EA  525.00 1050.00 525.00 1050.00 525.00  1050.00RETROFIT EXT CURB RAMP

0018 2830000000-N 858  20 EA  510.00 10200.00 510.00 10200.00 510.00  10200.00ADJ MANHOLES

0019 2845000000-N 858  20 EA  480.00 9600.00 480.00 9600.00 480.00  9600.00ADJ METER OR VALVE BOXES

0020 4413000000-E SP   2,327 SF  3.43 7981.61 3.43 7981.61 3.43  7981.61WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 5000.00 21682.16  48000.00TEMP TRAFFIC CONTROL (SP)

0022 4685000000-E 1205  108,395 LF  0.44 47693.80 0.44 47693.80 0.44  47693.80THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  104,657 LF  0.57 59654.49 0.57 59654.49 0.57  59654.49THERMO PVT MKG LINES 4"120

0024 4690000000-E 1205  1,098 LF  2.25 2470.50 2.25 2470.50 2.25  2470.50THERMO PVT MKG LINES 6"120 MILS

0025 4695000000-E 1205  1,220 LF  2.50 3050.00 2.50 3050.00 2.50  3050.00THERMO PVT MKG LINES 8"90 MILS

0026 4710000000-E 1205  540 LF  6.50 3510.00 6.50 3510.00 6.50  3510.0024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  28 EA  100.00 2800.00 100.00 2800.00 100.00  2800.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  37 EA  100.00 3700.00 100.00 3700.00 100.00  3700.00THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  391,393 LF  0.09 35225.37 0.09 35225.37 0.09  35225.37PAINT PVMT MARKINGS 4"

0030 6084000000-E 1660 0.41 ACR 6900.00 2829.00 6900.00 2829.00 6900.00  2829.00SEEDING AND MULCHING

0031 6110000000-E SP  0.41 ACR 7200.00 2952.00 7200.00 2952.00 7200.00  2952.00RESIDENTIAL SEEDING

0032 7300000000-E 1715  245 LF  4.50 1102.50 4.50 1102.50 5.00  1225.00UNPAVED TRENCH (***********)
(1, 2")

0033 7324000000-N 1716  2 EA  145.00 290.00 145.00 290.00 150.00  300.00JUNCTION BOX (STANDARD SIZE)

0034 7420000000-E 1722  2 EA  185.00 370.00 185.00 370.00 375.00  750.002" RISER WITH WEATHERHEAD



16 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

AUG 03, 2015 08:16 AM ALAMANCE 2:00 PM 2 /  4 013

2016CPT.07.01.20011 JUL 21 2015 C203714

TIP NO 20.741 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0035 7444000000-E 1725  2,360 LF  4.65 10974.00 4.65 10974.00 5.25  12390.00INDUCTIVE LOOP SAWCUT

0036 7456000000-E 1726  640 LF  1.00 640.00 1.00 640.00 0.50  320.00LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2096115.24 TOTAL 2249000.00 TOTAL  2272739.56CONTRACT TOTAL

 

    SUB-TOTAL 2096115.24 SUB-TOTAL 2249000.00 SUB-TOTAL  2272739.56ROADWAY ITEMS



16 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC   

AUG 03, 2015 08:16 AM ALAMANCE 2:00 PM 3 /  4 013

2016CPT.07.01.20011 JUL 21 2015 C203714

TIP NO 20.741 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31803.98   MOBILIZATION

0002 0106000000-E 230  20 CY  130.00 2600.00   BORROW EXCAVATION

0003 1220000000-E 545  1,351 TON 34.23 46244.73   INCIDENTAL STONE BASE

0004 1245000000-E SP  2.24 SMI 2084.20 4668.61   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  836 SY  6.74 5634.64   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  364 SY  6.11 2224.04   MILL ASP PVMT *****" DTH
(1-1/4")

0007 1308000000-E 607  1,921 SY  4.43 8510.03   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1308000000-E 607  551 SY  6.09 3355.59   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0009 1330000000-E 607  4,358 SY  7.06 30767.48   INCIDENTAL MILLING

0010 1489000000-E 610  1,197 TON 57.98 69402.06   ASP CONC BASE CRS B25.0B

0011 1519000000-E 610  3,929 TON 42.39 166550.31   ASP CONC SURF CRS S9.5B

0012 1525000000-E 610  17,590 TON 42.10 740539.00   ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  1,466 TON 434.37 636786.42   ASP FOR PLANT MIX

0014 1775500000-E SP   124,131 SY  0.54 67030.74   AST, MAT COAT, #*** STONE
(67)

0015 1775500000-E SP   136,617 SY  0.52 71040.84   AST, MAT COAT, #*** STONE
(78M)

0016 1838000000-E SP   91,768 GAL 1.74 159676.32   EMULSION FOR AST

0017 2600000000-N SP   2 EA  525.00 1050.00   RETROFIT EXT CURB RAMP

0018 2830000000-N 858  20 EA  539.07 10781.40   ADJ MANHOLES

0019 2845000000-N 858  20 EA  494.54 9890.80   ADJ METER OR VALVE BOXES

0020 4413000000-E SP   2,327 SF  3.43 7981.61   WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 42672.20   TEMP TRAFFIC CONTROL (SP)

0022 4685000000-E 1205  108,395 LF  0.41 44441.95   THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  104,657 LF  0.55 57561.35   THERMO PVT MKG LINES 4"120

0024 4690000000-E 1205  1,098 LF  2.00 2196.00   THERMO PVT MKG LINES 6"120 MILS

0025 4695000000-E 1205  1,220 LF  2.00 2440.00   THERMO PVT MKG LINES 8"90 MILS

0026 4710000000-E 1205  540 LF  8.00 4320.00   24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  28 EA  100.00 2800.00   THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  37 EA  100.00 3700.00   THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  391,393 LF  0.10 39139.30   PAINT PVMT MARKINGS 4"

0030 6084000000-E 1660 0.41 ACR 1.00 0.41   SEEDING AND MULCHING

0031 6110000000-E SP  0.41 ACR 1.00 0.41   RESIDENTIAL SEEDING

0032 7300000000-E 1715  245 LF  4.50 1102.50   UNPAVED TRENCH (***********)
(1, 2")

0033 7324000000-N 1716  2 EA  145.00 290.00   JUNCTION BOX (STANDARD SIZE)

0034 7420000000-E 1722  2 EA  185.00 370.00   2" RISER WITH WEATHERHEAD



16 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC   

AUG 03, 2015 08:16 AM ALAMANCE 2:00 PM 4 /  4 013

2016CPT.07.01.20011 JUL 21 2015 C203714

TIP NO 20.741 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0035 7444000000-E 1725  2,360 LF  4.65 10974.00   INDUCTIVE LOOP SAWCUT

0036 7456000000-E 1726  640 LF  1.00 640.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 2289186.72   CONTRACT TOTAL

 

    SUB-TOTAL 2289186.72   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2096115.24   RILEY PAVING INC

     2  2249000.00   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  2272739.56   BLYTHE CONSTRUCTION, INC.

     4  2289186.72   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



NC-150 FROM NC-68 TO US-220, AND 20 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC GREENSBORO,  NC

AUG 03, 2015 08:16 AM GUILFORD 2:00 PM 1 /  2 014

2016CPT.07.02.10411,  2016CPT.07.02.20411 JUL 21 2015 C203715

TIP NO 18.779 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 28250.00  69000.00MOBILIZATION

0002 0106000000-E 230  20 CY  45.00 900.00 10.00 200.00 16.00  320.00BORROW EXCAVATION

0003 1220000000-E 545  888 TON 38.00 33744.00 47.20 41913.60 40.00  35520.00INCIDENTAL STONE BASE

0004 1245000000-E SP  8.71 SMI 2200.00 19162.00 1900.00 16549.00 2950.00  25694.50SHOULDER RECONSTRUCTION

0005 1297000000-E 607  1,034 SY  3.91 4042.94 3.82 3949.88 3.70  3825.80MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  961 SY  4.20 4036.20 4.10 3940.10 3.80  3651.80MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  2,415 SY  7.33 17701.95 7.16 17291.40 6.50  15697.50INCIDENTAL MILLING

0008 1489000000-E 610  5,436 TON 38.00 206568.00 45.84 249186.24 40.00  217440.00ASP CONC BASE CRS B25.0B

0009 1525000000-E 610  17,600 TON 34.50 607200.00 39.10 688160.00 42.20  742720.00ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  1,425 TON 498.00 709650.00 431.66 615115.50 495.00  705375.00ASP FOR PLANT MIX

0011 1775500000-E SP   93,625 SY  0.47 44003.75 0.45 42131.25 0.58  54302.50AST, MAT COAT, #*** STONE
(67)

0012 1775500000-E SP   127,331 SY  0.42 53479.02 0.50 63665.50 0.46  58572.26AST, MAT COAT, #*** STONE
(78M)

0013 1838000000-E SP   77,596 GAL 1.80 139672.80 1.74 135017.04 1.78  138120.88EMULSION FOR AST

0014 2830000000-N 858  8 EA  539.00 4312.00 539.00 4312.00 539.00  4312.00ADJ MANHOLES

0015 2845000000-N 858  19 EA  534.00 10146.00 534.00 10146.00 534.00  10146.00ADJ METER OR VALVE BOXES

0016 4413000000-E SP   2,103 SF  3.24 6813.72 3.24 6813.72 3.24  6813.72WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 36000.00 17900.00  30865.24TEMP TRAFFIC CONTROL (SP)

0018 4685000000-E 1205  75,845 LF  0.41 31096.45 0.41 31096.45 0.41  31096.45THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  71,205 LF  0.59 42010.95 0.59 42010.95 0.59  42010.95THERMO PVT MKG LINES 4"120

0020 4690000000-E 1205  864 LF  2.00 1728.00 3.00 2592.00 2.00  1728.00THERMO PVT MKG LINES 6"120 MILS

0021 4697000000-E 1205  70 LF  4.00 280.00 4.00 280.00 4.00  280.00THERMO PVT MKG LINE 8"120 MILS

0022 4705000000-E 1205  50 LF  7.00 350.00 7.00 350.00 7.00  350.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  434 LF  9.50 4123.00 9.50 4123.00 9.50  4123.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  14 EA  100.00 1400.00 100.00 1400.00 100.00  1400.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  8 EA  100.00 800.00 100.00 800.00 100.00  800.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  191,660 LF  0.10 19166.00 0.10 19166.00 0.10  19166.00PAINT PVMT MARKINGS 4"

0027 4905000000-N 1253  400 EA  24.00 9600.00 24.00 9600.00 24.00  9600.00SNOWPLB PVMT MRKER

0028 6084000000-E 1660 1.58 ACR 2700.00 4266.00 2000.00 3160.00 2700.00  4266.00SEEDING AND MULCHING

0029 6110000000-E SP  1.58 ACR 3000.00 4740.00 2000.00 3160.00 3000.00  4740.00RESIDENTIAL SEEDING

0030 7300000000-E 1715  35 LF  4.00 140.00 4.00 140.00 4.00  140.00UNPAVED TRENCH (***********)
(1, 2")

0031 7324000000-N 1716  1 EA  160.00 160.00 160.00 160.00 160.00  160.00JUNCTION BOX (STANDARD SIZE)

0032 7444000000-E 1725  1,355 LF  4.88 6612.40 4.88 6612.40 4.88  6612.40INDUCTIVE LOOP SAWCUT

0033 7456000000-E 1726  150 LF  1.00 150.00 1.00 150.00 1.00  150.00LEAD-IN CABLE(********)
(14-2)



NC-150 FROM NC-68 TO US-220, AND 20 SECTIONS OF SECONDARY ROADS.

   

AUG 03, 2015 08:16 AM GUILFORD 2:00 PM 2 /  2 014

2016CPT.07.02.10411,  2016CPT.07.02.20411 JUL 21 2015 C203715

TIP NO 18.779 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    TOTAL 2068055.18 TOTAL 2069342.03 TOTAL  2249000.00CONTRACT TOTAL

 

    SUB-TOTAL 2068055.18 SUB-TOTAL 2069342.03 SUB-TOTAL  2249000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2068055.18   BLYTHE CONSTRUCTION, INC.

     2  2069342.03   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     3  2249000.00   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



US-220 ALT FROM THE RICHMOND CO LINE TO SR-1642 AND 22 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

AUG 03, 2015 08:16 AM MONTGOMERY, RANDOLPH 2:00 PM 1 /  2 015

2016CPT.08.03.10621.1,  2016CPT.08.03.20621.1,  2016CPT.08.03.20761.1 JUL 21 2015 C203717

TIP NO 27.005 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23500.00 132800.00  MOBILIZATION

0002 0106000000-E 230  193 CY  18.00 3474.00 16.10 3107.30  BORROW EXCAVATION

0003 0255000000-E SP   2,058 TON 25.00 51450.00 27.50 56595.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  33 TON 27.00 891.00 44.00 1452.00  INCIDENTAL STONE BASE

0005 1245000000-E SP  17.26 SMI 1800.00 31068.00 1800.00 31068.00  SHOULDER RECONSTRUCTION

0006 1297000000-E 607  11,320 SY  1.45 16414.00 4.00 45280.00  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  235 SY  4.00 940.00 18.15 4265.25  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  4,194 SY  5.75 24115.50 11.50 48231.00  INCIDENTAL MILLING

0009 1519000000-E 610  1,475 TON 34.40 50740.00 38.34 56551.50  ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  16,580 TON 35.80 593564.00 39.77 659386.60  ASP CONC SURF CRS SF9.5A

0011 1525100000-E SP   155 TON 39.00 6045.00 52.83 8188.65  ASP CONC SURF CRS SF9.5A LEVEL

0012 1575000000-E 620  1,209 TON 498.00 602082.00 525.00 634725.00  ASP FOR PLANT MIX

0013 1704000000-E SP   2,041 TON 103.00 210223.00 120.00 244920.00  PATCHING EXIST PAVEMENT

0014 1775500000-E SP   104,500 SY  0.48 50160.00 1.35 141075.00  AST, MAT COAT, #*** STONE
(6M)

0015 1814500000-E SP   2,400 SY  0.41 984.00 2.55 6120.00  AST, SINGLE SEAL

0016 1838000000-E SP   42,640 GAL 1.70 72488.00 2.25 95940.00  EMULSION FOR AST

0017 1881000000-E SP   15,700 LF  0.23 3611.00 0.25 3925.00  GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (ASPHALT CONCRETE) 7" WIDTH

0018 1891000000-E SP   2,400 SY  3.45 8280.00 3.80 9120.00  GENERIC PAVING ITEM (SY)
ASPHALT SURFACE TREATMENT SLURRY SEAL

0019 1891000000-E SP   134,301 SY  2.17 291433.17 2.40 322322.40  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE III

0020 2830000000-N 858  2 EA  600.00 1200.00 665.00 1330.00  ADJ MANHOLES

0021 2845000000-N 858  2 EA  575.00 1150.00 640.00 1280.00  ADJ METER OR VALVE BOXES

0022 4413000000-E SP   3,018 SF  3.87 11679.66 4.29 12947.22  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 15000.00 74000.00  TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N SP   200 HR  40.00 8000.00 30.00 6000.00  LAW ENFORCEMENT

0025 4685000000-E 1205  31,745 LF  0.51 16189.95 0.48 15237.60  THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  31,745 LF  0.63 19999.35 0.65 20634.25  THERMO PVT MKG LINES 4"120

0027 4710000000-E 1205  120 LF  10.00 1200.00 11.08 1329.60  24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  12 EA  100.00 1200.00 83.09 997.08  THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  27 EA  75.00 2025.00 105.24 2841.48  THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  970,441 LF  0.09 87339.69 0.11 106748.51  PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  330 LF  2.00 660.00 1.11 366.30  PAINT PVMT MARKINGS 8"

0032 4900000000-N 1251  429 EA  9.00 3861.00 7.75 3324.75  PERM RAISED PVMT MARKERS

0033 6000000000-E 1605  13 LF  5.00 65.00 20.00 260.00  TEMPORARY SILT FENCE

0034 6071010000-E SP   65 LF  4.00 260.00 25.00 1625.00  WATTLE



US-220 ALT FROM THE RICHMOND CO LINE TO SR-1642 AND 22 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

AUG 03, 2015 08:16 AM MONTGOMERY, RANDOLPH 2:00 PM 2 /  2 015

2016CPT.08.03.10621.1,  2016CPT.08.03.20621.1,  2016CPT.08.03.20761.1 JUL 21 2015 C203717

TIP NO 27.005 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

0035 6084000000-E 1660 1.28 ACR 4880.00 6246.40 5300.00 6784.00  SEEDING AND MULCHING

 

    TOTAL 2217538.72 TOTAL 2760778.49  CONTRACT TOTAL

 

    SUB-TOTAL 2217538.72 SUB-TOTAL 2760778.49  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2217538.72   RILEY PAVING INC

     2  2760778.49   J. T. RUSSELL & SONS, INC.



NC-22 FROM NC-2 TO WARRIOR WOODS RD AND 6 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

AUG 03, 2015 08:16 AM MOORE 2:00 PM 1 /  2 016

2016CPT.08.02.10631.1,  2016CPT.08.02.20631.1 JUL 21 2015 C203712

TIP NO 19.016 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 12000.00 84000.00  MOBILIZATION

0002 0106000000-E 230  2,789 CY  15.00 41835.00 21.19 59098.91  BORROW EXCAVATION

0003 1220000000-E 545  1,315 TON 25.00 32875.00 30.29 39831.35  INCIDENTAL STONE BASE

0004 1245000000-E SP  38.34 SMI 1100.00 42174.00 1850.95 70965.42  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  652 SY  5.00 3260.00 5.89 3840.28  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  1,025 SY  3.25 3331.25 7.19 7369.75  MILL ASP PVMT *****" DTH
(2-1/2")

0007 1297000000-E 607  205 SY  8.00 1640.00 13.76 2820.80  MILL ASP PVMT *****" DTH
(6")

0008 1308000000-E 607  650 SY  4.95 3217.50 4.53 2944.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1308000000-E 607  4,715 SY  0.98 4620.70 4.39 20698.85  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 3")

0010 1330000000-E 607  2,747 SY  3.90 10713.30 4.34 11921.98  INCIDENTAL MILLING

0011 1489000000-E 610  50 TON 37.00 1850.00 55.00 2750.00  ASP CONC BASE CRS B25.0B

0012 1519000000-E 610  3,317 TON 30.75 101997.75 36.00 119412.00  ASP CONC SURF CRS S9.5B

0013 1525000000-E 610  20,421 TON 30.00 612630.00 34.00 694314.00  ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620  1,571 TON 480.00 754080.00 425.00 667675.00  ASP FOR PLANT MIX

0015 1704000000-E SP   4,320 TON 88.00 380160.00 92.24 398476.80  PATCHING EXIST PAVEMENT

0016 2830000000-N 858  3 EA  590.00 1770.00 650.00 1950.00  ADJ MANHOLES

0017 2845000000-N 858  11 EA  570.00 6270.00 500.00 5500.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,235 SF  3.68 8224.80 3.68 8224.80  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 2400.00 12000.00  TEMP TRAFFIC CONTROL (SP)

0020 4510000000-N SP   40 HR  35.00 1400.00 1.00 40.00  LAW ENFORCEMENT

0021 4685000000-E 1205  23,895 LF  0.53 12664.35 0.41 9796.95  THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  24,200 LF  0.64 15488.00 0.57 13794.00  THERMO PVT MKG LINES 4"120

0023 4697000000-E 1205  370 LF  3.50 1295.00 3.00 1110.00  THERMO PVT MKG LINE 8"120 MILS

0024 4705000000-E 1205  150 LF  8.00 1200.00 8.00 1200.00  THERMO LINES 16" 120MILS

0025 4710000000-E 1205  147 LF  8.00 1176.00 9.00 1323.00  24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  4 EA  150.00 600.00 75.00 300.00  THERMO PVT MKG CHARACTER 120

0027 4810000000-E 1205  674,530 LF  0.089 60033.17 0.10 67453.00  PAINT PVMT MARKINGS 4"

0028 4900000000-N 1251  150 EA  8.00 1200.00 6.00 900.00  PERM RAISED PVMT MARKERS

0029 6000000000-E 1605  1,991 LF  2.50 4977.50 2.50 4977.50  TEMPORARY SILT FENCE

0030 6071010000-E SP   340 LF  2.50 850.00 5.00 1700.00  WATTLE

0031 6084000000-E 1660 30.72 ACR 2100.00 64512.00 2100.00 64512.00  SEEDING AND MULCHING

0032 7444000000-E 1725  500 LF  5.24 2620.00 5.24 2620.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 2193065.32 TOTAL 2383520.89  CONTRACT TOTAL



NC-22 FROM NC-2 TO WARRIOR WOODS RD AND 6 SECTIONS OF SECONDARY ROADS.

   

AUG 03, 2015 08:16 AM MOORE 2:00 PM 2 /  2 016

2016CPT.08.02.10631.1,  2016CPT.08.02.20631.1 JUL 21 2015 C203712

TIP NO 19.016 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 2193065.32 SUB-TOTAL 2383520.89  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2193065.32   RILEY PAVING INC

     2  2383520.89   S. T. WOOTEN CORPORATION



US-421 FROM LEE COUNTY TO SR-1007, NC-87 FROM ROUNDABOUT TO SR-1571, AND 12 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

AUG 03, 2015 08:16 AM CHATHAM 2:00 PM 1 /  2 017

2016CPT.08.01.10191.1,  2016CPT.08.01.20191.1 JUL 21 2015 C203711

TIP NO 23.000 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 18000.00 65000.00  MOBILIZATION

0002 0106000000-E 230  11 CY  15.00 165.00 90.28 993.08  BORROW EXCAVATION

0003 0255000000-E SP   6,349 TON 15.00 95235.00 12.45 79045.05  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1245000000-E SP  49.37 SMI 1500.00 74055.00 1843.99 91037.79  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  100 SY  14.00 1400.00 13.29 1329.00  MILL ASP PVMT *****" DTH
(10-1/4")

0006 1297000000-E 607  9,353 SY  1.45 13561.85 1.71 15993.63  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  1,600 SY  2.00 3200.00 1.48 2368.00  MILL ASP PVMT *****" DTH
(1-1/4")

0008 1308000000-E 607  200 SY  7.00 1400.00 4.79 958.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0009 1330000000-E 607  6,880 SY  5.50 37840.00 4.29 29515.20  INCIDENTAL MILLING

0010 1489000000-E 610  220 TON 38.00 8360.00 50.00 11000.00  ASP CONC BASE CRS B25.0B

0011 1498000000-E 610  24 TON 35.00 840.00 45.00 1080.00  ASP CONC INTR CRS I19.0B

0012 1519000000-E 610  2,655 TON 32.20 85491.00 36.00 95580.00  ASP CONC SURF CRS S9.5B

0013 1520000000-E SP   800 TON 34.50 27600.00 38.00 30400.00  ASP CONC SURF CRS S9.5B LEVEL

0014 1523000000-E 610  7,880 TON 29.70 234036.00 37.00 291560.00  ASP CONC SURF CRS S9.5C

0015 1525000000-E 610  16,383 TON 31.91 522781.53 33.00 540639.00  ASP CONC SURF CRS SF9.5A

0016 1525100000-E SP   100 TON 34.50 3450.00 34.00 3400.00  ASP CONC SURF CRS SF9.5A LEVEL

0017 1575000000-E 620  1,966 TON 470.00 924020.00 425.00 835550.00  ASP FOR PLANT MIX

0018 1704000000-E SP   2,190 TON 99.00 216810.00 97.56 213656.40  PATCHING EXIST PAVEMENT

0019 1775500000-E SP   183,850 SY  0.46 84571.00 0.51 93763.50  AST, MAT COAT, #*** STONE
(6M)

0020 1838000000-E SP   73,540 GAL 1.62 119134.80 1.76 129430.40  EMULSION FOR AST

0021 2830000000-N 858  3 EA  500.00 1500.00 650.00 1950.00  ADJ MANHOLES

0022 2845000000-N 858  2 EA  450.00 900.00 500.00 1000.00  ADJ METER OR VALVE BOXES

0023 4405000000-E 1110  399 SF  8.85 3531.15 64.07 25563.93  WORK ZONE SIGNS (PORT)

0024 4410000000-E 1110  94 SF  4.60 432.40 9.52 894.88  WORK ZONE SIGNS (BARR)

0025 4413000000-E SP   2,804 SF  3.78 10599.12 3.78 10599.12  WORK ZONE ADV/GEN WARN SIGN

0026 4445000000-E 1145  64 LF  19.00 1216.00 23.92 1530.88  BARRICADES (TYPE III)

0027 4457000000-N SP  Lump Sum 5000.00 24500.00  TEMP TRAFFIC CONTROL (SP)

0028 4510000000-N SP   40 HR  30.00 1200.00 1.00 40.00  LAW ENFORCEMENT

0029 4685000000-E 1205  61,069 LF  0.56 34198.64 0.41 25038.29  THERMO PVT MKG LINES 4"90

0030 4686000000-E 1205  22,350 LF  0.68 15198.00 0.54 12069.00  THERMO PVT MKG LINES 4"120

0031 4695000000-E 1205  150 LF  3.50 525.00 3.00 450.00  THERMO PVT MKG LINES 8"90 MILS

0032 4705000000-E 1205  200 LF  8.00 1600.00 8.00 1600.00  THERMO LINES 16" 120MILS

0033 4710000000-E 1205  247 LF  8.00 1976.00 12.00 2964.00  24"WIDE THERMO 120 MILS

0034 4721000000-E 1205  20 EA  100.00 2000.00 75.00 1500.00  THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  10 EA  100.00 1000.00 75.00 750.00  THERMO PVT SYMBOL 90MILS



US-421 FROM LEE COUNTY TO SR-1007, NC-87 FROM ROUNDABOUT TO SR-1571, AND 12 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

AUG 03, 2015 08:16 AM CHATHAM 2:00 PM 2 /  2 017

2016CPT.08.01.10191.1,  2016CPT.08.01.20191.1 JUL 21 2015 C203711

TIP NO 23.000 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 4810000000-E 1205  819,651 LF  0.087 71309.64 0.10 81965.10  PAINT PVMT MARKINGS 4"

0037 4820000000-E 1205  460 LF  2.00 920.00 1.00 460.00  PAINT PVMT MARKINGS 8"

0038 4845000000-N 1205  5 EA  60.00 300.00 50.00 250.00  PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  338 EA  7.00 2366.00 5.00 1690.00  PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  416 EA  25.55 10628.80 29.00 12064.00  SNOWPLB PVMT MRKER

0041 6000000000-E 1605  20 LF  2.50 50.00 10.00 200.00  TEMPORARY SILT FENCE

0042 6071010000-E SP   50 LF  3.00 150.00 15.00 750.00  WATTLE

0043 6084000000-E 1660 0.1 ACR 27500.00 2750.00 27500.00 2750.00  SEEDING AND MULCHING

 

    TOTAL 2641301.93 TOTAL 2742878.25  CONTRACT TOTAL

 

    SUB-TOTAL 2641301.93 SUB-TOTAL 2742878.25  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2641301.93   RILEY PAVING INC

     2  2742878.25   S. T. WOOTEN CORPORATION



1 SECTION EACH OF US-25/70, US-19 BUS, US-70, NC-694 & NC-63 AND 83 SECTIONS OF SECONDARY ROADS.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

AUG 03, 2015 08:16 AM BUNCOMBE 2:00 PM 1 /  2 018

2016CPT.13.01.10111.1,  2016CPT.13.01.20111.1,  2016CPT.13.01.20112.1 JUL 21 2015 C203737

TIP NO 76.020 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 283325.00  MOBILIZATION

0002 1220000000-E 545  773 TON 28.00 21644.00 28.00 21644.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  30.06 SMI 3850.00 115731.00 3950.00 118737.00  SHOULDER RECONSTRUCTION

0004 1308000000-E 607  32,296 SY  1.95 62977.20 2.15 69436.40  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  12,157 SY  8.40 102118.80 8.90 108197.30  INCIDENTAL MILLING

0006 1519000000-E 610  24,877 TON 40.00 995080.00 57.00 1417989.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  7,035 TON 41.00 288435.00 55.00 386925.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,963 TON 540.00 1060020.00 500.00 981500.00  ASP FOR PLANT MIX

0009 1704000000-E SP   10,585 TON 100.00 1058500.00 120.00 1270200.00  PATCHING EXIST PAVEMENT

0010 1803500000-E SP   263,801 SY  1.40 369321.40 1.40 369321.40  AST, DOUBLE SEAL

0011 1820000000-E SP   263,801 SY  0.47 123986.47 0.47 123986.47  AST, FOG SEAL

0012 1838000000-E SP   145,165 GAL 1.90 275813.50 1.90 275813.50  EMULSION FOR AST

0013 1840000000-E 665  34,214 LF  0.16 5474.24 0.16 5474.24  MILLED RUMBLE STRIPS

0014 1891000000-E SP   369,699 SY  2.02 746791.98 2.02 746791.98  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICRO-SURFAC- ING, TYPE III

0015 2600000000-N SP   5 EA  1165.00 5825.00 750.00 3750.00  RETROFIT EXT CURB RAMP

0016 2605000000-N 848  37 EA  2580.00 95460.00 1500.00 55500.00  CONCRETE CURB RAMP

0017 2800000000-N 858  95 EA  500.00 47500.00 500.00 47500.00  ADJ CATCH BASINS

0018 2815000000-N 858  1 EA  1500.00 1500.00 1500.00 1500.00  ADJ DROP INLETS

0019 2830000000-N 858  56 EA  900.00 50400.00 900.00 50400.00  ADJ MANHOLES

0020 2845000000-N 858  24 EA  790.00 18960.00 790.00 18960.00  ADJ METER OR VALVE BOXES

0021 4413000000-E SP   8,856 SF  4.40 38966.40 4.40 38966.40  WORK ZONE ADV/GEN WARN SIGN

0022 4457000000-N SP  Lump Sum 150000.00 205000.00  TEMP TRAFFIC CONTROL (SP)

0023 4697000000-E 1205  2,010 LF  2.65 5326.50 2.70 5427.00  THERMO PVT MKG LINE 8"120 MILS

0024 4700000000-E 1205  770 LF  3.00 2310.00 3.05 2348.50  12"WIDE THERMO 90 MILS

0025 4710000000-E 1205  1,453 LF  6.50 9444.50 6.60 9589.80  24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  12 EA  110.00 1320.00 110.00 1320.00  THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  186 EA  110.00 20460.00 110.00 20460.00  THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  205,286 LF  0.24 49268.64 0.24 49268.64  PAINT PVMT MARKINGS 4"

0029 4847000000-E 1205  1,130,050 LF  0.58 655429.00 0.59 666729.50  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0030 4905000000-N 1253  2,220 EA  20.80 46176.00 26.00 57720.00  SNOWPLB PVMT MRKER

0031 5255000000-N 1413 Lump Sum 62500.00 20000.00  PORTABLE LIGHTING

 

    TOTAL 6606739.63 TOTAL 7433781.13  CONTRACT TOTAL

 

    SUB-TOTAL 6606739.63 SUB-TOTAL 7433781.13  ROADWAY ITEMS



1 SECTION EACH OF US-25/70, US-19 BUS, US-70, NC-694 & NC-63 AND 83 SECTIONS OF SECONDARY ROADS.

   

AUG 03, 2015 08:16 AM BUNCOMBE 2:00 PM 2 /  2 018

2016CPT.13.01.10111.1,  2016CPT.13.01.20111.1,  2016CPT.13.01.20112.1 JUL 21 2015 C203737

TIP NO 76.020 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6606739.63   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  7433781.13   ROGERS GROUP, INC.



US-70 FROM EAST OF SR-1547 TO CATAWBA CO LINE, US-64 FROM I-40 TO SR-2013 AND 34 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

AUG 03, 2015 08:16 AM BURKE 2:00 PM 1 /  2 019

2016CPT.13.02.10121.1,  2016CPT.13.02.20121.1,  2016CPT.13.02.20122.1 JUL 21 2015 C203736

TIP NO 31.330 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 62000.00 135000.00  MOBILIZATION

0002 1220000000-E 545  999 TON 25.00 24975.00 35.00 34965.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  15.94 SMI 3000.00 47820.00 4425.00 70534.50  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  18,246 SY  1.35 24632.10 2.00 36492.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  390 SY  10.00 3900.00 8.20 3198.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  6,366 SY  4.00 25464.00 6.45 41060.70  INCIDENTAL MILLING

0007 1519000000-E 610  14,273 TON 35.85 511687.05 36.95 527387.35  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  16,064 TON 35.85 575894.40 38.80 623283.20  ASP CONC SURF CRS SF9.5A

0009 1526000000-E SP   98 TON 45.00 4410.00 53.00 5194.00  ASP CONC SURF CRS S4.75A

0010 1575000000-E 620  1,940 TON 475.00 921500.00 535.00 1037900.00  ASP FOR PLANT MIX

0011 1704000000-E SP   6,480 TON 92.00 596160.00 104.00 673920.00  PATCHING EXIST PAVEMENT

0012 1803500000-E SP   35,763 SY  1.50 53644.50 1.92 68664.96  AST, DOUBLE SEAL

0013 1838000000-E SP   19,690 GAL 2.35 46271.50 2.29 45090.10  EMULSION FOR AST

0014 2600000000-N SP   12 EA  625.00 7500.00 535.00 6420.00  RETROFIT EXT CURB RAMP

0015 2605000000-N 848  4 EA  1750.00 7000.00 1600.00 6400.00  CONCRETE CURB RAMP

0016 2815000000-N 858  1 EA  1050.00 1050.00 1920.00 1920.00  ADJ DROP INLETS

0017 2830000000-N 858  18 EA  650.00 11700.00 1815.00 32670.00  ADJ MANHOLES

0018 2845000000-N 858  31 EA  550.00 17050.00 907.00 28117.00  ADJ METER OR VALVE BOXES

0019 4413000000-E SP   3,566 SF  4.78 17045.48 5.10 18186.60  WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 39000.00 49700.00  TEMP TRAFFIC CONTROL (SP)

0021 4697000000-E 1205  800 LF  1.65 1320.00 3.20 2560.00  THERMO PVT MKG LINE 8"120 MILS

0022 4710000000-E 1205  599 LF  9.00 5391.00 6.94 4157.06  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  16 EA  95.00 1520.00 117.36 1877.76  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  48 EA  95.00 4560.00 117.36 5633.28  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  146,256 LF  0.10 14625.60 0.23 33638.88  PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  400 LF  1.10 440.00 1.60 640.00  PAINT PVMT MARKINGS 8"

0027 4835000000-E 1205  200 LF  4.00 800.00 3.73 746.00  PAINT PVT MKG LINES 24"

0028 4845000000-N 1205  13 EA  60.00 780.00 69.35 901.55  PAINT PVT MKG SYMBOL

0029 4847000000-E 1205  476,730 LF  0.70 333711.00 0.66 314641.80  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0030 4905000000-N 1253  677 EA  26.00 17602.00 27.74 18779.98  SNOWPLB PVMT MRKER

 

    TOTAL 3379453.63 TOTAL 3829679.72  CONTRACT TOTAL

 

    SUB-TOTAL 3379453.63 SUB-TOTAL 3829679.72  ROADWAY ITEMS



US-70 FROM EAST OF SR-1547 TO CATAWBA CO LINE, US-64 FROM I-40 TO SR-2013 AND 34 SECTIONS OF SECONDARY ROADS.

   

AUG 03, 2015 08:16 AM BURKE 2:00 PM 2 /  2 019

2016CPT.13.02.10121.1,  2016CPT.13.02.20121.1,  2016CPT.13.02.20122.1 JUL 21 2015 C203736

TIP NO 31.330 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3379453.63   MAYMEAD, INC.

     2  3829679.72   J. T. RUSSELL & SONS, INC.



NC-209 FROM N OF SR-1175 TO S OF HOT SPRINGS CITY LIMIT, NC-63 FROM S OF SR-1162 TO SR-1162 & 25 SEC OF SECONDARY RDS

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

AUG 03, 2015 08:16 AM MADISON 2:00 PM 1 /  1 020

2016CPT.13.03.10571.1,  2016CPT.13.03.20571.1,  2016CPT.13.03.20572.1 JUL 21 2015 C203738

TIP NO 25.280 MI

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 61000.00 55185.00  MOBILIZATION

0002 1220000000-E 545  279 TON 28.00 7812.00 28.00 7812.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  9.7 SMI 3850.00 37345.00 3950.00 38315.00  SHOULDER RECONSTRUCTION

0004 1330000000-E 607  1,134 SY  9.00 10206.00 12.50 14175.00  INCIDENTAL MILLING

0005 1519000000-E 610  5,291 TON 40.00 211640.00 59.00 312169.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  455 TON 45.00 20475.00 59.00 26845.00  ASP CONC SURF CRS SF9.5A

0007 1575000000-E 620  348 TON 570.00 198360.00 435.00 151380.00  ASP FOR PLANT MIX

0008 1704000000-E SP   3,935 TON 111.14 437335.90 125.00 491875.00  PATCHING EXIST PAVEMENT

0009 1803500000-E SP   183,862 SY  1.40 257406.80 1.48 272115.76  AST, DOUBLE SEAL

0010 1820000000-E SP   183,862 SY  0.50 91931.00 0.50 91931.00  AST, FOG SEAL

0011 1838000000-E SP   101,170 GAL 2.00 202340.00 2.00 202340.00  EMULSION FOR AST

0012 1891000000-E SP   27,351 SY  2.71 74121.21 2.71 74121.21  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING TYPE III

0013 4413000000-E SP   3,252 SF  4.60 14959.20 5.30 17235.60  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 61000.00 40000.00  TEMP TRAFFIC CONTROL (SP)

0015 4710000000-E 1205  20 LF  25.00 500.00 150.00 3000.00  24"WIDE THERMO 120 MILS

0016 4721000000-E 1205  6 EA  125.00 750.00 300.00 1800.00  THERMO PVT MKG CHARACTER 120

0017 4810000000-E 1205  110,670 LF  0.15 16600.50 0.24 26560.80  PAINT PVMT MARKINGS 4"

0018 4847000000-E 1205  385,230 LF  0.72 277365.60 0.60 231138.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0019 4905000000-N 1253  641 EA  20.50 13140.50 26.00 16666.00  SNOWPLB PVMT MRKER

 

    TOTAL 1994288.71 TOTAL 2074664.37  CONTRACT TOTAL

 

    SUB-TOTAL 1994288.71 SUB-TOTAL 2074664.37  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1994288.71   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  2074664.37   ROGERS GROUP, INC.



US-221 FROM US-221 BUS TO 1.39 MILES NORTH OF SR-1328 AND 10 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC.

NASHVILLE,  TN

MAYMEAD, INC.

MOUNTAIN CITY,  TN  

AUG 03, 2015 08:16 AM MCDOWELL 2:00 PM 1 /  2 021

2016CPT.13.04.10591.1,  2016CPT.13.04.20591.1,  2016CPT.13.04.20592.1 JUL 21 2015 C203742

TIP NO 13.480 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49325.00 64000.00  MOBILIZATION

0002 1220000000-E 545  368 TON 28.00 10304.00 25.00 9200.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  8.85 SMI 3950.00 34957.50 3250.00 28762.50  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  2,650 SY  4.55 12057.50 4.50 11925.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  7,002 SY  3.20 22406.40 3.42 23946.84  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  7,592 SY  5.45 41376.40 4.00 30368.00  INCIDENTAL MILLING

0007 1519000000-E 610  18,886 TON 44.00 830984.00 43.50 821541.00  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  8,119 TON 47.00 381593.00 43.50 353176.50  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  1,678 TON 405.00 679590.00 475.00 797050.00  ASP FOR PLANT MIX

0010 1704000000-E SP   5,745 TON 100.00 574500.00 93.00 534285.00  PATCHING EXIST PAVEMENT

0011 1803500000-E SP   16,368 SY  1.70 27825.60 1.73 28316.64  AST, DOUBLE SEAL

0012 1838000000-E SP   9,010 GAL 2.25 20272.50 2.20 19822.00  EMULSION FOR AST

0013 1840000000-E 665  89,760 LF  0.07 6283.20 0.17 15259.20  MILLED RUMBLE STRIPS

0014 2605000000-N 848  28 EA  1500.00 42000.00 1500.00 42000.00  CONCRETE CURB RAMP

0015 2815000000-N 858  53 EA  1800.00 95400.00 680.00 36040.00  ADJ DROP INLETS

0016 2830000000-N 858  55 EA  800.00 44000.00 470.00 25850.00  ADJ MANHOLES

0017 2845000000-N 858  13 EA  750.00 9750.00 450.00 5850.00  ADJ METER OR VALVE BOXES

0018 4413000000-E SP   1,536 SF  5.25 8064.00 5.25 8064.00  WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 50000.00 59500.00  TEMP TRAFFIC CONTROL (SP)

0020 4697000000-E 1205  88 LF  5.00 440.00 3.95 347.60  THERMO PVT MKG LINE 8"120 MILS

0021 4705000000-E 1205  176 LF  6.00 1056.00 6.25 1100.00  THERMO LINES 16" 120MILS

0022 4710000000-E 1205  499 LF  8.00 3992.00 10.75 5364.25  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  8 EA  125.00 1000.00 72.00 576.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  18 EA  125.00 2250.00 130.00 2340.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  33,607 LF  0.22 7393.54 0.18 6049.26  PAINT PVMT MARKINGS 4"

0026 4845000000-N 1205  8 EA  65.00 520.00 62.50 500.00  PAINT PVT MKG SYMBOL

0027 4847000000-E 1205  269,966 LF  0.67 180877.22 0.88 237570.08  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0028 4847110000-E 1205  880 LF  2.03 1786.40 1.68 1478.40  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0029 4905000000-N 1253  670 EA  27.00 18090.00 23.75 15912.50  SNOWPLB PVMT MRKER

 

    TOTAL 3158094.26 TOTAL 3186194.77  CONTRACT TOTAL

 

    SUB-TOTAL 3158094.26 SUB-TOTAL 3186194.77  ROADWAY ITEMS



US-221 FROM US-221 BUS TO 1.39 MILES NORTH OF SR-1328 AND 10 SECTIONS OF SECONDARY ROADS.

   

AUG 03, 2015 08:16 AM MCDOWELL 2:00 PM 2 /  2 021

2016CPT.13.04.10591.1,  2016CPT.13.04.20591.1,  2016CPT.13.04.20592.1 JUL 21 2015 C203742

TIP NO 13.480 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3158094.26   ROGERS GROUP, INC.

     2  3186194.77   MAYMEAD, INC.



NC-80 FROM 0.82 MILES N OF SR-1174 TO 2 MILES N OF SR-1178 AND 12 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC.

NASHVILLE,  TN

MAYMEAD, INC.

MOUNTAIN CITY,  TN  

AUG 03, 2015 08:16 AM MITCHELL 2:00 PM 1 /  1 022

2016CPT.13.05.10611.1,  2016CPT.13.05.20611.1,  2016CPT.13.05.20612.1 JUL 21 2015 C203741

TIP NO 14.030 MI

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 13145.00 13500.00  MOBILIZATION

0002 1220000000-E 545  326 TON 28.00 9128.00 25.00 8150.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  6.8 SMI 3850.00 26180.00 3250.00 22100.00  SHOULDER RECONSTRUCTION

0004 1330000000-E 607  665 SY  10.55 7015.75 10.00 6650.00  INCIDENTAL MILLING

0005 1519000000-E 610  3,341 TON 44.00 147004.00 38.50 128628.50  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  3,001 TON 43.00 129043.00 38.50 115538.50  ASP CONC SURF CRS SF9.5A

0007 1575000000-E 620  401 TON 405.00 162405.00 475.00 190475.00  ASP FOR PLANT MIX

0008 1704000000-E SP   2,395 TON 102.00 244290.00 95.00 227525.00  PATCHING EXIST PAVEMENT

0009 1803500000-E SP   79,944 SY  1.55 123913.20 1.40 111921.60  AST, DOUBLE SEAL

0010 1838000000-E SP   43,995 GAL 2.10 92389.50 2.25 98988.75  EMULSION FOR AST

0011 4413000000-E SP   1,664 SF  4.35 7238.40 4.96 8253.44  WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 10000.00 9000.00  TEMP TRAFFIC CONTROL (SP)

0013 4810000000-E 1205  33,370 LF  0.20 6674.00 0.12 4004.40  PAINT PVMT MARKINGS 4"

0014 4847000000-E 1205  220,706 LF  0.66 145665.96 0.86 189807.16  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0015 4905000000-N 1253  450 EA  27.00 12150.00 30.00 13500.00  SNOWPLB PVMT MRKER

 

    TOTAL 1136241.81 TOTAL 1148042.35  CONTRACT TOTAL

 

    SUB-TOTAL 1136241.81 SUB-TOTAL 1148042.35  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1136241.81   ROGERS GROUP, INC.

     2  1148042.35   MAYMEAD, INC.



US-221A FROM SR-1002 TO SR-2144, US-64 FROM SR-1001 TO SR-1392 AND 35 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC.

NASHVILLE,  TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN  

AUG 03, 2015 08:16 AM RUTHERFORD 2:00 PM 1 /  1 023

2016CPT.13.06.10811.1,  2016CPT.13.06.20811.1,  2016CPT.13.06.20812.1 JUL 21 2015 C203740

TIP NO 40.260 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65655.00 53000.00  MOBILIZATION

0002 1220000000-E 545  1,304 TON 28.00 36512.00 28.00 36512.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  19.98 SMI 3950.00 78921.00 3850.00 76923.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  2,591 SY  2.80 7254.80 3.25 8420.75  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1308000000-E 607  1,450 SY  3.05 4422.50 3.25 4712.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0006 1330000000-E 607  15,690 SY  2.80 43932.00 3.25 50992.50  INCIDENTAL MILLING

0007 1519000000-E 610  14,288 TON 37.50 535800.00 32.50 464360.00  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  21,918 TON 40.00 876720.00 36.00 789048.00  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  2,327 TON 410.00 954070.00 476.00 1107652.00  ASP FOR PLANT MIX

0010 1704000000-E SP   15,815 TON 82.00 1296830.00 85.00 1344275.00  PATCHING EXIST PAVEMENT

0011 1803500000-E SP   78,831 SY  1.65 130071.15 1.62 127706.22  AST, DOUBLE SEAL

0012 1838000000-E SP   43,370 GAL 2.20 95414.00 2.15 93245.50  EMULSION FOR AST

0013 2605000000-N 848  10 EA  1300.00 13000.00 1400.00 14000.00  CONCRETE CURB RAMP

0014 2815000000-N 858  3 EA  700.00 2100.00 700.00 2100.00  ADJ DROP INLETS

0015 2830000000-N 858  15 EA  700.00 10500.00 700.00 10500.00  ADJ MANHOLES

0016 2845000000-N 858  26 EA  650.00 16900.00 650.00 16900.00  ADJ METER OR VALVE BOXES

0017 4413000000-E SP   4,866 SF  4.00 19464.00 4.00 19464.00  WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 48000.00 70000.00  TEMP TRAFFIC CONTROL (SP)

0019 4697000000-E 1205  176 LF  6.00 1056.00 1.25 220.00  THERMO PVT MKG LINE 8"120 MILS

0020 4705000000-E 1205  44 LF  12.00 528.00 3.00 132.00  THERMO LINES 16" 120MILS

0021 4710000000-E 1205  433 LF  8.00 3464.00 8.00 3464.00  24"WIDE THERMO 120 MILS

0022 4721000000-E 1205  38 EA  120.00 4560.00 90.00 3420.00  THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  2 EA  135.00 270.00 90.00 180.00  THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  134,322 LF  0.18 24177.96 0.09 12088.98  PAINT PVMT MARKINGS 4"

0025 4847000000-E 1205  669,506 LF  0.60 401703.60 0.71 475349.26  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0026 4905000000-N 1253  1,218 EA  26.00 31668.00 22.60 27526.80  SNOWPLB PVMT MRKER

 

    TOTAL 4702994.01 TOTAL 4812192.51  CONTRACT TOTAL

 

    SUB-TOTAL 4702994.01 SUB-TOTAL 4812192.51  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4702994.01   ROGERS GROUP, INC.

     2  4812192.51   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



1 SECTION OF US-19, 1 SECTION OF NC-197 AND 10 SECTIONS OF SECONDARY ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN

ROGERS GROUP, INC.

NASHVILLE,  TN  

AUG 03, 2015 08:16 AM YANCEY 2:00 PM 1 /  1 024

2016CPT.13.07.11001.1,  2016CPT.13.07.21001.1,  2016CPT.13.07.21002.1 JUL 21 2015 C203744

TIP NO 17.280 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 16000.00 25450.00  MOBILIZATION

0002 1220000000-E 545  373 TON 25.00 9325.00 28.00 10444.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  17.88 SMI 3250.00 58110.00 3850.00 68838.00  SHOULDER RECONSTRUCTION

0004 1308000000-E 607  165 SY  25.00 4125.00 3.75 618.75  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1330000000-E 607  1,770 SY  4.50 7965.00 3.75 6637.50  INCIDENTAL MILLING

0006 1519000000-E 610  6,491 TON 39.50 256394.50 42.00 272622.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  2,885 TON 39.50 113957.50 46.00 132710.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  582 TON 475.00 276450.00 410.00 238620.00  ASP FOR PLANT MIX

0009 1704000000-E SP   3,545 TON 95.00 336775.00 92.00 326140.00  PATCHING EXIST PAVEMENT

0010 1803500000-E SP   65,049 SY  1.23 80010.27 1.55 100825.95  AST, DOUBLE SEAL

0011 1820000000-E SP   77,416 SY  0.39 30192.24 0.55 42578.80  AST, FOG SEAL

0012 1838000000-E SP   35,790 GAL 2.05 73369.50 2.05 73369.50  EMULSION FOR AST

0013 1891000000-E SP   11,029 SY  4.72 52056.88 3.75 41358.75  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICRO-SURFAC- ING, TYPE III

0014 4413000000-E SP   2,184 SF  5.10 11138.40 5.15 11247.60  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 7500.00 18000.00  TEMP TRAFFIC CONTROL (SP)

0016 4710000000-E 1205  32 LF  12.50 400.00 150.00 4800.00  24"WIDE THERMO 120 MILS

0017 4725000000-E 1205  2 EA  165.00 330.00 200.00 400.00  THERMO PVT SYMBOL 90MILS

0018 4810000000-E 1205  83,214 LF  0.13 10817.82 0.23 19139.22  PAINT PVMT MARKINGS 4"

0019 4847000000-E 1205  291,666 LF  0.83 242082.78 0.67 195416.22  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0020 4905000000-N 1253  340 EA  24.50 8330.00 27.00 9180.00  SNOWPLB PVMT MRKER

 

    TOTAL 1595329.89 TOTAL 1598396.29  CONTRACT TOTAL

 

    SUB-TOTAL 1595329.89 SUB-TOTAL 1598396.29  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1595329.89   MAYMEAD, INC.

     2  1598396.29   ROGERS GROUP, INC.



SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

BUCHANAN AND SONS INC CHEROKEE ENTERPRISES, INC.

WHITTIER,  NC CHEROKEE,  NC

AUG 03, 2015 08:16 AM JACKSON 2:00 PM 1 /  13 025

42974.3.3 JUL 21 2015 C203491

TIP NO 1.131 MIR-5206

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & WALLS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00 92000.00  239000.00MOBILIZATION

0002 0022000000-E 225  20,500 CY  8.00 164000.00 6.75 138375.00 9.65  197825.00UNCLASSIFIED EXCAVATION

0003 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 250.00  250.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  100 CY  15.00 1500.00 10.00 1000.00 13.00  1300.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 144000.00 102000.00  192000.00GRADING

0006 0134000000-E 240  205 CY  12.00 2460.00 12.00 2460.00 12.50  2562.50DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  40.00 4000.00 25.00 2500.00 53.50  5350.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  1.60 320.00 3.00 600.00 1.07  214.00GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  825 SY  32.00 26400.00 56.00 46200.00 44.75  36918.75ROCK PLATING

0010 0241000000-E SP   1,525 SY  30.00 45750.00 46.00 70150.00 51.00  77775.00GENERIC GRADING ITEM (SY)
REINFORCED SOIL SLOPES WITH COIR FIBER MATTING

0011 0318000000-E 300  450 TON 24.00 10800.00 26.00 11700.00 29.00  13050.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,400 SY  1.60 2240.00 2.25 3150.00 1.25  1750.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  44 LF  30.00 1320.00 45.00 1980.00 33.75  1485.0015" SIDE DRAIN PIPE

0014 0448200000-E 310  1,300 LF  32.00 41600.00 45.00 58500.00 31.00  40300.0015" RCP CULV CLASS IV

0015 0448300000-E 310  948 LF  35.00 33180.00 48.00 45504.00 34.00  32232.0018" RCP CULV CLASS IV

0016 0448400000-E 310  964 LF  44.00 42416.00 58.00 55912.00 43.75  42175.0024" RCP CULV CLASS IV

0017 0448500000-E 310  112 LF  55.00 6160.00 75.00 8400.00 59.50  6664.0030" RCP CULV CLASS IV

0018 0448600000-E 310  64 LF  72.00 4608.00 105.00 6720.00 84.00  5376.0036" RCP CULV CLASS IV

0019 0453000000-E 310  1 EA  1100.00 1100.00 975.00 975.00 1200.00  1200.00**" PIPE END SECTION
(18")

0020 0582000000-E 310  44 LF  37.00 1628.00 45.00 1980.00 36.75  1617.0015" CS PIPE CULV 0.064"

0021 0588000000-E 310  68 LF  42.00 2856.00 60.00 4080.00 37.00  2516.0018" CS PIPE CULV 0.064"

0022 0594000000-E 310  144 LF  48.00 6912.00 75.00 10800.00 40.75  5868.0024" CS PIPE CULV 0.064"

0023 0600000000-E 310  84 LF  58.00 4872.00 90.00 7560.00 56.00  4704.0030" CS PIPE CULV 0.079"

0024 0636000000-E 310  2 EA  250.00 500.00 500.00 1000.00 258.75  517.50**" CS ELBOW *****" THICK
(15", 0.064")

0025 0636000000-E 310  2 EA  500.00 1000.00 725.00 1450.00 567.50  1135.00**" CS ELBOW *****" THICK
(30", 0.079")

0026 0938000000-E SP   30 LF  450.00 13500.00 950.00 28500.00 548.25  16447.50**X**"CS STR PL ARCH ** G
(87" X 63", 12)

0027 0995000000-E 340  1,154 LF  8.00 9232.00 5.00 5770.00 6.00  6924.00PIPE REMOVAL

0028 1077000000-E SP   35 TON 35.00 1225.00 38.00 1330.00 31.75  1111.25#57 STONE

0029 1099500000-E 505  100 CY  18.00 1800.00 25.00 2500.00 12.25  1225.00SHALLOW UNDERCUT

0030 1099700000-E 505  200 TON 27.50 5500.00 26.00 5200.00 25.50  5100.00CLASS IV SUBGRD STABILIZATION

0031 1121000000-E 520  2,285 TON 26.00 59410.00 28.00 63980.00 28.46  65031.10AGGREGATE BASE COURSE

0032 1220000000-E 545  1,500 TON 24.00 36000.00 28.00 42000.00 28.46  42690.00INCIDENTAL STONE BASE

0033 1275000000-E 600  1,750 GAL 8.00 14000.00 8.50 14875.00 5.00  8750.00PRIME COAT

0034 1330000000-E 607  100 SY  50.00 5000.00 54.00 5400.00 50.00  5000.00INCIDENTAL MILLING

0035 1489000000-E 610  1,240 TON 75.00 93000.00 75.30 93372.00 70.00  86800.00ASP CONC BASE CRS B25.0B

0036 1498000000-E 610  1,320 TON 79.00 104280.00 79.60 105072.00 74.00  97680.00ASP CONC INTR CRS I19.0B



SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

BUCHANAN AND SONS INC CHEROKEE ENTERPRISES, INC.

WHITTIER,  NC CHEROKEE,  NC

AUG 03, 2015 08:16 AM JACKSON 2:00 PM 2 /  13 025

42974.3.3 JUL 21 2015 C203491

TIP NO 1.131 MIR-5206

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & WALLS.

0037 1519000000-E 610  1,800 TON 83.00 149400.00 83.90 151020.00 78.00  140400.00ASP CONC SURF CRS S9.5B

0038 1575000000-E 620  230 TON 600.00 138000.00 645.00 148350.00 600.00  138000.00ASP FOR PLANT MIX

0039 1693000000-E 654  40 TON 190.00 7600.00 210.00 8400.00 250.00  10000.00ASPH PLT MIX PVMT REPAIR

0040 2022000000-E 815 22.4 CY  20.00 448.00 6.70 150.08 17.00  380.80SUBDRAIN EXCAVATION

0041 2026000000-E 815  100 SY  2.00 200.00 2.20 220.00 1.50  150.00GEOTEXTILE FOR SUBSURF DRNS

0042 2036000000-E 815 16.8 CY  50.00 840.00 53.50 898.80 74.50  1251.60SUBDRAIN COARSE AGGREGATE

0043 2044000000-E 815  100 LF  10.00 1000.00 12.00 1200.00 10.75  1075.006" PERF SUBDRN PIPE

0044 2070000000-N 815  1 EA  350.00 350.00 300.00 300.00 340.50  340.50SUBDRN PIPE OUTLET

0045 2077000000-E 815  6 LF  25.00 150.00 20.00 120.00 21.50  129.006" OUTLET PIPE

0046 2209000000-E 838 7.8 CY  1100.00 8580.00 950.00 7410.00 900.00  7020.00ENDWALLS

0047 2220000000-E 838 7.5 CY  1680.00 12600.00 1150.00 8625.00 1000.00  7500.00REINFORCED ENDWALLS

0048 2286000000-N 840  50 EA  1500.00 75000.00 1150.00 57500.00 604.75  30237.50MASNRY DRAINAGE STRUCT

0049 2308000000-E 840 39.54 LF  100.00 3954.00 275.00 10873.50 106.25  4201.13MASNRY DRAINAGE STRUCT

0050 2364000000-N 840  2 EA  285.00 570.00 470.00 940.00 515.00  1030.00FRAME W/2GRTS 840.16 STD

0051 2366000000-N 840  5 EA  950.00 4750.00 420.00 2100.00 485.00  2425.00FRAME W/2GRTS 840.24 STD

0052 2367000000-N 840  17 EA  400.00 6800.00 410.00 6970.00 480.00  8160.00FRAME W/2GRTS 840.29 STD

0053 2374000000-N 840  13 EA  370.00 4810.00 370.00 4810.00 590.00  7670.00FRAME-GRT-HD 840.03 **
(F)

0054 2374000000-N 840  11 EA  370.00 4070.00 370.00 4070.00 590.00  6490.00FRAME-GRT-HD 840.03 **
(G)

0055 2396000000-N 840  2 EA  225.00 450.00 275.00 550.00 460.00  920.00FRAME W/COVER STD 840.54

0056 2549000000-E 846  1,760 LF  25.00 44000.00 24.00 42240.00 20.00  35200.002'-6" CONC CURB & GUTTER

0057 2556000000-E 846  630 LF  25.00 15750.00 25.00 15750.00 24.00  15120.00SHOULDER BERM GUTTER

0058 2577000000-E 846  590 LF  40.00 23600.00 32.00 18880.00 27.00  15930.00CONC EXPRESSWAY GUTTER

0059 2612000000-E 848  50 SY  60.00 3000.00 55.00 2750.00 79.00  3950.006" CONCRETE DRIVEWAY

0060 3030000000-E 862 1,587.5 LF  15.00 23812.50 16.00 25400.00 15.50  24606.25STL BM GUARDRAIL

0061 3045000000-E 862 37.5 LF  18.00 675.00 18.00 675.00 18.25  684.38SBGR SHOP CURVED

0062 3150000000-N 862  10 EA  11.00 110.00 1.00 10.00 11.00  110.00ADDIT GUARDRAIL POSTS

0063 3210000000-N 862  2 EA  550.00 1100.00 525.00 1050.00 560.00  1120.00GR ANCHOR TYPE CAT-1

0064 3270000000-N SP   8 EA  19.00 152.00 1775.00 14200.00 1950.00  15600.00GR ANCHOR TYPE 350

0065 3559000000-E 866  591 LF  7.50 4432.50 8.00 4728.00 7.25  4284.75** STRAND BW FENCE W/ POSTS
(4)

0066 3569000000-E 867  670 LF  7.50 5025.00 8.00 5360.00 7.00  4690.00BARBED WIRE FENCE RESET

0067 3575000000-E SP   530 LF  8.00 4240.00 8.50 4505.00 6.75  3577.50GENERIC FENCING ITEM (LF)
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS

0068 3628000000-E 876  80 TON 40.00 3200.00 50.00 4000.00 38.50  3080.00RIP RAP, CLASS I

0069 3642000000-E 876  60 TON 28.00 1680.00 40.00 2400.00 31.00  1860.00RIP RAP, CLASS A

0070 3649000000-E 876  60 TON 30.00 1800.00 42.50 2550.00 33.75  2025.00RIP RAP, CLASS B

0071 3651000000-E SP   245 TON 25.00 6125.00 75.00 18375.00 62.00  15190.00BOULDERS

0072 3656000000-E 876  1,940 SY  2.00 3880.00 2.25 4365.00 1.25  2425.00GEOTEXTILE FOR DRAINGE



SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

BUCHANAN AND SONS INC CHEROKEE ENTERPRISES, INC.

WHITTIER,  NC CHEROKEE,  NC

AUG 03, 2015 08:16 AM JACKSON 2:00 PM 3 /  13 025

42974.3.3 JUL 21 2015 C203491

TIP NO 1.131 MIR-5206

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & WALLS.

0073 4072000000-E 903  210 LF  6.50 1365.00 4.75 997.50 5.10  1071.00SUPPORT, 3-LB STL U-CHAN

0074 4102000000-N 904  16 EA  90.00 1440.00 70.00 1120.00 65.00  1040.00SIGN ERECTION, TYPE E

0075 4155000000-N 907  12 EA  1.00 12.00 7.50 90.00 5.00  60.00DISPOSE SIGN SYST U-CHAN

0076 4400000000-E 1110  578 SF  6.00 3468.00 6.24 3606.72 5.65  3265.70WORK ZONE SIGNS (STAT)

0077 4405000000-E 1110  578 SF  8.00 4624.00 21.00 12138.00 8.85  5115.30WORK ZONE SIGNS (PORT)

0078 4410000000-E 1110  176 SF  6.00 1056.00 5.25 924.00 5.90  1038.40WORK ZONE SIGNS (BARR)

0079 4430000000-N 1130  250 EA  25.00 6250.00 45.00 11250.00 42.00  10500.00DRUMS

0080 4435000000-N 1135  250 EA  16.00 4000.00 18.30 4575.00 15.95  3987.50CONES

0081 4445000000-E 1145  160 LF  20.00 3200.00 20.00 3200.00 19.00  3040.00BARRICADES (TYPE III)

0082 4450000000-N 1150  2,160 HR  12.00 25920.00 11.00 23760.00 13.00  28080.00FLAGGER

0083 4516000000-N 1180  250 EA  29.00 7250.00 28.50 7125.00 29.00  7250.00SKINNY DRUM

0084 4650000000-N 1251  155 EA  10.00 1550.00 10.50 1627.50 10.00  1550.00TEMP RAISED PVMT MRKS

0085 4685000000-E 1205  11,647 LF  0.75 8735.25 0.80 9317.60 0.75  8735.25THERMO PVT MKG LINES 4"90

0086 4686000000-E 1205  12,735 LF  0.84 10697.40 0.90 11461.50 0.84  10697.40THERMO PVT MKG LINES 4"120

0087 4710000000-E 1205  53 LF  12.00 636.00 12.60 667.80 12.00  636.0024"WIDE THERMO 120 MILS

0088 4810000000-E 1205  24,199 LF  0.16 3871.84 0.20 4839.80 0.16  3871.84PAINT PVMT MARKINGS 4"

0089 4835000000-E 1205  54 LF  3.00 162.00 3.15 170.10 3.00  162.00PAINT PVT MKG LINES 24"

0090 4850000000-E 1205  800 LF  1.00 800.00 1.04 832.00 1.00  800.00LINE REMOVAL 4" WIDE

0091 4905000000-N 1253  78 EA  28.00 2184.00 36.55 2850.90 35.00  2730.00SNOWPLB PVMT MRKER

0092 5691300000-E 1520  400 LF  65.00 26000.00 120.00 48000.00 150.00  60000.008" SANITARY GRAVITY SEWER

0093 5775000000-E 1525  5 EA  5200.00 26000.00 2025.00 10125.00 2095.00  10475.004' DIA UTILITY MANHOLE

0094 5781000000-E 1525  16 LF  100.00 1600.00 200.00 3200.00 206.00  3296.00UTILITY MANHOLE WALL, 4' DIA

0095 5801000000-E 1530  330 LF  5.00 1650.00 7.00 2310.00 15.00  4950.00ABANDON 8" UTILITY PIPE

0096 5828000000-N 1530  3 EA  200.00 600.00 650.00 1950.00 1000.00  3000.00REMOVE UTILITY MANHOLE

0097 5882000000-N SP   2 EA  10000.00 20000.00 2000.00 4000.00 22600.00  45200.00GENERIC UTILITY ITEM (EA)
REINFORCED CONCRETE PIERS

0098 6000000000-E 1605  19,500 LF  1.60 31200.00 1.70 33150.00 2.00  39000.00TEMPORARY SILT FENCE

0099 6006000000-E 1610  1,050 TON 26.00 27300.00 38.50 40425.00 28.50  29925.00EROS CONTRL STONE CL A

0100 6009000000-E 1610  700 TON 28.00 19600.00 41.50 29050.00 32.75  22925.00EROS CONTRL STONE CL B

0101 6012000000-E 1610  1,180 TON 25.00 29500.00 39.60 46728.00 29.25  34515.00SEDIMENT CONTROL STONE

0102 6015000000-E 1615  10 ACR 700.00 7000.00 757.00 7570.00 750.00  7500.00TEMPORARY MULCHING

0103 6018000000-E 1620  500 LB  2.00 1000.00 2.10 1050.00 2.50  1250.00SEED FOR TEMP SEEDING

0104 6021000000-E 1620 2.5 TON 785.00 1962.50 820.00 2050.00 850.00  2125.00FERT FOR TEMP SEEDING

0105 6024000000-E 1622  300 LF  15.00 4500.00 16.00 4800.00 9.25  2775.00TEMPORARY SLOPE DRAINS

0106 6029000000-E SP   2,600 LF  1.00 2600.00 1.75 4550.00 2.05  5330.00SAFETY FENCE

0107 6030000000-E 1630  1,400 CY  20.00 28000.00 5.35 7490.00 6.75  9450.00SILT EXCAVATION

0108 6036000000-E 1631  25,000 SY  1.18 29500.00 1.25 31250.00 1.21  30250.00MATTING FOR EROS CONTROL

0109 6037000000-E SP   100 SY  5.35 535.00 5.75 575.00 5.25  525.00COIR FIBER MAT

0110 6038000000-E SP   540 SY  3.70 1998.00 4.00 2160.00 3.90  2106.00PERM SOIL REINF MAT



SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

WATSON CONTRACTING, INC.

FRANKLIN,  NC

BUCHANAN AND SONS INC CHEROKEE ENTERPRISES, INC.
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AUG 03, 2015 08:16 AM JACKSON 2:00 PM 4 /  13 025

42974.3.3 JUL 21 2015 C203491

TIP NO 1.131 MIR-5206

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & WALLS.

0111 6042000000-E 1632  3,150 LF  4.25 13387.50 4.70 14805.00 3.00  9450.001/4" HARDWARE CLOTH

0112 6070000000-N 1639  1 EA  950.00 950.00 430.00 430.00 405.00  405.00SPECIAL STILLING BASINS

0113 6071010000-E SP   1,250 LF  4.00 5000.00 4.20 5250.00 6.00  7500.00WATTLE

0114 6071020000-E SP   565 LB  8.00 4520.00 8.35 4717.75 7.25  4096.25POLYACRYLAMIDE (PAM)

0115 6071030000-E 1640  120 LF  6.00 720.00 6.80 816.00 6.25  750.00COIR FIBER BAFFLE

0116 6084000000-E 1660  9 ACR 1800.00 16200.00 1880.00 16920.00 1935.00  17415.00SEEDING AND MULCHING

0117 6087000000-E 1660  6 ACR 200.00 1200.00 210.00 1260.00 75.00  450.00MOWING

0118 6090000000-E 1661  100 LB  2.50 250.00 2.60 260.00 4.00  400.00SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 0.5 TON 700.00 350.00 730.00 365.00 878.23  439.12FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  200 LB  2.00 400.00 2.10 420.00 5.50  1100.00SEED FOR SUPP SEEDING

0121 6108000000-E 1665  6 TON 950.00 5700.00 1020.00 6120.00 1055.00  6330.00FERTILIZER TOPDRESSING

0122 6111000000-E SP   75 LF  50.00 3750.00 22.75 1706.25 13.40  1005.00IMPERVIOUS DIKE

0123 6114500000-N 1667  10 MHR 40.00 400.00 42.00 420.00 40.00  400.00SPECIALIZED HAND MOWING

0124 6117000000-N SP   75 EA  30.00 2250.00 32.00 2400.00 75.00  5625.00RESPONSE FOR EROS CONTROL

0125 6123000000-E 1670  1 ACR 3000.00 3000.00 3650.00 3650.00 2280.00  2280.00REFORESTATION

0126 6126000000-E SP  0.51 ACR 3000.00 1530.00 3760.00 1917.60 6920.00  3529.20STREAMBANK REFORESTATION

0127 6133000000-N SP  Lump Sum 3500.00 2700.00  5000.00GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR    MITIGATION

0128 6133000000-N SP  Lump Sum 8000.00 10500.00  11820.00GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR MITIGA- TION

0129 6133000000-N SP  Lump Sum 12500.00 12490.60  13290.00GENERIC EROSION CONTROL ITEM (LS)
GRADING FOR MITIGATION

0130 6144000000-E SP   10,000 LB  1.80 18000.00 1.94 19400.00 1.20  12000.00GENERIC EROSION CONTROL ITEM (LB)
BONDED FIBER MATRIX

WALL ITEMS

0131 8802040000-E SP   1,485 SF  115.00 170775.00 112.00 166320.00 115.00  170775.00CIP GRAVITY RETAINING WALLS

 

    TOTAL 2179873.49 TOTAL 2278695.00 TOTAL  2449663.97CONTRACT TOTAL

 

    SUB-TOTAL 2009098.49 SUB-TOTAL 2112375.00 SUB-TOTAL  2278888.97ROADWAY ITEMS

    SUB-TOTAL 170775.00 SUB-TOTAL 166320.00 SUB-TOTAL  170775.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00 80000.00  145000.00MOBILIZATION

0002 0022000000-E 225  20,500 CY  8.00 164000.00 9.25 189625.00 10.00  205000.00UNCLASSIFIED EXCAVATION

0003 0050000000-E 226  1 ACR 5600.00 5600.00 12000.00 12000.00 9100.00  9100.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  100 CY  14.00 1400.00 25.00 2500.00 15.00  1500.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 210000.00 198000.00  229000.00GRADING

0006 0134000000-E 240  205 CY  15.00 3075.00 10.00 2050.00 8.65  1773.25DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  65.00 6500.00 45.00 4500.00 72.00  7200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  6.00 1200.00 3.00 600.00 2.50  500.00GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  825 SY  65.00 53625.00 45.00 37125.00 90.00  74250.00ROCK PLATING

0010 0241000000-E SP   1,525 SY  62.00 94550.00 45.00 68625.00 55.00  83875.00GENERIC GRADING ITEM (SY)
REINFORCED SOIL SLOPES WITH COIR FIBER MATTING

0011 0318000000-E 300  450 TON 50.00 22500.00 35.00 15750.00 40.00  18000.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,400 SY  4.00 5600.00 5.00 7000.00 2.25  3150.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  44 LF  25.00 1100.00 36.00 1584.00 34.15  1502.6015" SIDE DRAIN PIPE

0014 0448200000-E 310  1,300 LF  39.00 50700.00 42.50 55250.00 48.50  63050.0015" RCP CULV CLASS IV

0015 0448300000-E 310  948 LF  42.00 39816.00 52.50 49770.00 55.00  52140.0018" RCP CULV CLASS IV

0016 0448400000-E 310  964 LF  51.00 49164.00 72.50 69890.00 68.00  65552.0024" RCP CULV CLASS IV

0017 0448500000-E 310  112 LF  60.00 6720.00 85.00 9520.00 96.50  10808.0030" RCP CULV CLASS IV

0018 0448600000-E 310  64 LF  90.00 5760.00 125.00 8000.00 230.00  14720.0036" RCP CULV CLASS IV

0019 0453000000-E 310  1 EA  1600.00 1600.00 1195.00 1195.00 915.00  915.00**" PIPE END SECTION
(18")

0020 0582000000-E 310  44 LF  43.00 1892.00 45.00 1980.00 65.00  2860.0015" CS PIPE CULV 0.064"

0021 0588000000-E 310  68 LF  36.00 2448.00 55.00 3740.00 73.00  4964.0018" CS PIPE CULV 0.064"

0022 0594000000-E 310  144 LF  46.00 6624.00 60.00 8640.00 106.00  15264.0024" CS PIPE CULV 0.064"

0023 0600000000-E 310  84 LF  56.00 4704.00 70.00 5880.00 113.00  9492.0030" CS PIPE CULV 0.079"

0024 0636000000-E 310  2 EA  330.00 660.00 425.00 850.00 425.00  850.00**" CS ELBOW *****" THICK
(15", 0.064")

0025 0636000000-E 310  2 EA  550.00 1100.00 900.00 1800.00 855.00  1710.00**" CS ELBOW *****" THICK
(30", 0.079")

0026 0938000000-E SP   30 LF  1400.00 42000.00 500.00 15000.00 725.00  21750.00**X**"CS STR PL ARCH ** G
(87" X 63", 12)

0027 0995000000-E 340  1,154 LF  6.00 6924.00 10.00 11540.00 16.00  18464.00PIPE REMOVAL

0028 1077000000-E SP   35 TON 50.00 1750.00 40.00 1400.00 40.00  1400.00#57 STONE

0029 1099500000-E 505  100 CY  20.00 2000.00 15.00 1500.00 15.00  1500.00SHALLOW UNDERCUT

0030 1099700000-E 505  200 TON 45.00 9000.00 30.00 6000.00 37.50  7500.00CLASS IV SUBGRD STABILIZATION

0031 1121000000-E 520  2,285 TON 36.00 82260.00 30.00 68550.00 31.60  72206.00AGGREGATE BASE COURSE

0032 1220000000-E 545  1,500 TON 35.00 52500.00 35.00 52500.00 36.00  54000.00INCIDENTAL STONE BASE

0033 1275000000-E 600  1,750 GAL 17.50 30625.00 20.00 35000.00 10.00  17500.00PRIME COAT

0034 1330000000-E 607  100 SY  60.00 6000.00 75.00 7500.00 60.40  6040.00INCIDENTAL MILLING

0035 1489000000-E 610  1,240 TON 83.00 102920.00 149.33 185169.20 84.55  104842.00ASP CONC BASE CRS B25.0B

0036 1498000000-E 610  1,320 TON 87.00 114840.00 137.44 181420.80 89.40  118008.00ASP CONC INTR CRS I19.0B
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0037 1519000000-E 610  1,800 TON 92.00 165600.00 84.30 151740.00 94.20  169560.00ASP CONC SURF CRS S9.5B

0038 1575000000-E 620  230 TON 700.00 161000.00 470.00 108100.00 725.00  166750.00ASP FOR PLANT MIX

0039 1693000000-E 654  40 TON 290.00 11600.00 300.00 12000.00 302.00  12080.00ASPH PLT MIX PVMT REPAIR

0040 2022000000-E 815 22.4 CY  8.50 190.40 15.00 336.00 5.00  112.00SUBDRAIN EXCAVATION

0041 2026000000-E 815  100 SY  4.00 400.00 5.00 500.00 2.00  200.00GEOTEXTILE FOR SUBSURF DRNS

0042 2036000000-E 815 16.8 CY  77.00 1293.60 75.00 1260.00 20.00  336.00SUBDRAIN COARSE AGGREGATE

0043 2044000000-E 815  100 LF  14.00 1400.00 6.00 600.00 17.00  1700.006" PERF SUBDRN PIPE

0044 2070000000-N 815  1 EA  475.00 475.00 310.00 310.00 240.00  240.00SUBDRN PIPE OUTLET

0045 2077000000-E 815  6 LF  14.00 84.00 15.25 91.50 3.00  18.006" OUTLET PIPE

0046 2209000000-E 838 7.8 CY  1125.00 8775.00 1200.00 9360.00 1100.00  8580.00ENDWALLS

0047 2220000000-E 838 7.5 CY  1250.00 9375.00 1400.00 10500.00 1330.00  9975.00REINFORCED ENDWALLS

0048 2286000000-N 840  50 EA  1125.00 56250.00 1450.00 72500.00 1450.00  72500.00MASNRY DRAINAGE STRUCT

0049 2308000000-E 840 39.54 LF  130.00 5140.20 300.00 11862.00 300.00  11862.00MASNRY DRAINAGE STRUCT

0050 2364000000-N 840  2 EA  575.00 1150.00 500.00 1000.00 725.00  1450.00FRAME W/2GRTS 840.16 STD

0051 2366000000-N 840  5 EA  550.00 2750.00 450.00 2250.00 725.00  3625.00FRAME W/2GRTS 840.24 STD

0052 2367000000-N 840  17 EA  550.00 9350.00 460.00 7820.00 850.00  14450.00FRAME W/2GRTS 840.29 STD

0053 2374000000-N 840  13 EA  650.00 8450.00 500.00 6500.00 850.00  11050.00FRAME-GRT-HD 840.03 **
(F)

0054 2374000000-N 840  11 EA  650.00 7150.00 500.00 5500.00 850.00  9350.00FRAME-GRT-HD 840.03 **
(G)

0055 2396000000-N 840  2 EA  475.00 950.00 450.00 900.00 665.00  1330.00FRAME W/COVER STD 840.54

0056 2549000000-E 846  1,760 LF  30.00 52800.00 23.00 40480.00 28.00  49280.002'-6" CONC CURB & GUTTER

0057 2556000000-E 846  630 LF  27.00 17010.00 28.00 17640.00 29.00  18270.00SHOULDER BERM GUTTER

0058 2577000000-E 846  590 LF  27.00 15930.00 60.00 35400.00 37.00  21830.00CONC EXPRESSWAY GUTTER

0059 2612000000-E 848  50 SY  67.00 3350.00 60.00 3000.00 64.00  3200.006" CONCRETE DRIVEWAY

0060 3030000000-E 862 1,587.5 LF  18.25 28971.88 16.28 25844.50 18.00  28575.00STL BM GUARDRAIL

0061 3045000000-E 862 37.5 LF  21.50 806.25 19.11 716.63 20.30  761.25SBGR SHOP CURVED

0062 3150000000-N 862  10 EA  13.00 130.00 11.55 115.50 1.25  12.50ADDIT GUARDRAIL POSTS

0063 3210000000-N 862  2 EA  650.00 1300.00 588.00 1176.00 604.00  1208.00GR ANCHOR TYPE CAT-1

0064 3270000000-N SP   8 EA  2300.00 18400.00 2047.50 16380.00 2053.00  16424.00GR ANCHOR TYPE 350

0065 3559000000-E 866  591 LF  8.50 5023.50 7.88 4657.08 9.00  5319.00** STRAND BW FENCE W/ POSTS
(4)

0066 3569000000-E 867  670 LF  8.50 5695.00 7.88 5279.60 9.00  6030.00BARBED WIRE FENCE RESET

0067 3575000000-E SP   530 LF  8.50 4505.00 8.40 4452.00 10.00  5300.00GENERIC FENCING ITEM (LF)
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS

0068 3628000000-E 876  80 TON 75.00 6000.00 55.00 4400.00 60.00  4800.00RIP RAP, CLASS I

0069 3642000000-E 876  60 TON 62.00 3720.00 35.00 2100.00 47.00  2820.00RIP RAP, CLASS A

0070 3649000000-E 876  60 TON 65.00 3900.00 37.50 2250.00 46.00  2760.00RIP RAP, CLASS B

0071 3651000000-E SP   245 TON 120.00 29400.00 175.00 42875.00 58.00  14210.00BOULDERS

0072 3656000000-E 876  1,940 SY  3.00 5820.00 3.50 6790.00 2.05  3977.00GEOTEXTILE FOR DRAINGE
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0073 4072000000-E 903  210 LF  8.50 1785.00 5.50 1155.00 5.25  1102.50SUPPORT, 3-LB STL U-CHAN

0074 4102000000-N 904  16 EA  10.00 160.00 70.00 1120.00 78.50  1256.00SIGN ERECTION, TYPE E

0075 4155000000-N 907  12 EA  18.00 216.00 10.00 120.00 8.50  102.00DISPOSE SIGN SYST U-CHAN

0076 4400000000-E 1110  578 SF  6.00 3468.00 6.00 3468.00 7.00  4046.00WORK ZONE SIGNS (STAT)

0077 4405000000-E 1110  578 SF  18.00 10404.00 11.25 6502.50 7.15  4132.70WORK ZONE SIGNS (PORT)

0078 4410000000-E 1110  176 SF  6.00 1056.00 6.50 1144.00 6.00  1056.00WORK ZONE SIGNS (BARR)

0079 4430000000-N 1130  250 EA  30.00 7500.00 55.00 13750.00 43.00  10750.00DRUMS

0080 4435000000-N 1135  250 EA  40.00 10000.00 30.00 7500.00 18.00  4500.00CONES

0081 4445000000-E 1145  160 LF  24.00 3840.00 22.00 3520.00 22.60  3616.00BARRICADES (TYPE III)

0082 4450000000-N 1150  2,160 HR  24.00 51840.00 20.00 43200.00 25.00  54000.00FLAGGER

0083 4516000000-N 1180  250 EA  45.00 11250.00 30.00 7500.00 27.55  6887.50SKINNY DRUM

0084 4650000000-N 1251  155 EA  12.00 1860.00 12.00 1860.00 7.25  1123.75TEMP RAISED PVMT MRKS

0085 4685000000-E 1205  11,647 LF  0.90 10482.30 0.80 9317.60 1.00  11647.00THERMO PVT MKG LINES 4"90

0086 4686000000-E 1205  12,735 LF  1.00 12735.00 0.90 11461.50 1.00  12735.00THERMO PVT MKG LINES 4"120

0087 4710000000-E 1205  53 LF  14.00 742.00 14.00 742.00 12.00  636.0024"WIDE THERMO 120 MILS

0088 4810000000-E 1205  24,199 LF  0.20 4839.80 0.18 4355.82 0.50  12099.50PAINT PVMT MARKINGS 4"

0089 4835000000-E 1205  54 LF  3.55 191.70 4.00 216.00 6.00  324.00PAINT PVT MKG LINES 24"

0090 4850000000-E 1205  800 LF  1.25 1000.00 1.10 880.00 2.00  1600.00LINE REMOVAL 4" WIDE

0091 4905000000-N 1253  78 EA  41.00 3198.00 38.00 2964.00 48.30  3767.40SNOWPLB PVMT MRKER

0092 5691300000-E 1520  400 LF  60.00 24000.00 126.00 50400.00 132.00  52800.008" SANITARY GRAVITY SEWER

0093 5775000000-E 1525  5 EA  1600.00 8000.00 2100.00 10500.00 2125.00  10625.004' DIA UTILITY MANHOLE

0094 5781000000-E 1525  16 LF  118.00 1888.00 177.45 2839.20 186.00  2976.00UTILITY MANHOLE WALL, 4' DIA

0095 5801000000-E 1530  330 LF  6.00 1980.00 9.10 3003.00 31.00  10230.00ABANDON 8" UTILITY PIPE

0096 5828000000-N 1530  3 EA  300.00 900.00 583.15 1749.45 600.00  1800.00REMOVE UTILITY MANHOLE

0097 5882000000-N SP   2 EA  1200.00 2400.00 11600.00 23200.00 12000.00  24000.00GENERIC UTILITY ITEM (EA)
REINFORCED CONCRETE PIERS

0098 6000000000-E 1605  19,500 LF  2.25 43875.00 2.50 48750.00 2.00  39000.00TEMPORARY SILT FENCE

0099 6006000000-E 1610  1,050 TON 53.00 55650.00 35.00 36750.00 37.00  38850.00EROS CONTRL STONE CL A

0100 6009000000-E 1610  700 TON 53.00 37100.00 40.00 28000.00 40.00  28000.00EROS CONTRL STONE CL B

0101 6012000000-E 1610  1,180 TON 50.00 59000.00 35.00 41300.00 48.00  56640.00SEDIMENT CONTROL STONE

0102 6015000000-E 1615  10 ACR 850.00 8500.00 800.00 8000.00 875.00  8750.00TEMPORARY MULCHING

0103 6018000000-E 1620  500 LB  2.50 1250.00 2.10 1050.00 2.45  1225.00SEED FOR TEMP SEEDING

0104 6021000000-E 1620 2.5 TON 1000.00 2500.00 850.00 2125.00 950.00  2375.00FERT FOR TEMP SEEDING

0105 6024000000-E 1622  300 LF  14.00 4200.00 15.00 4500.00 8.00  2400.00TEMPORARY SLOPE DRAINS

0106 6029000000-E SP   2,600 LF  2.00 5200.00 2.50 6500.00 4.25  11050.00SAFETY FENCE

0107 6030000000-E 1630  1,400 CY  14.00 19600.00 10.00 14000.00 10.00  14000.00SILT EXCAVATION

0108 6036000000-E 1631  25,000 SY  1.50 37500.00 1.65 41250.00 1.45  36250.00MATTING FOR EROS CONTROL

0109 6037000000-E SP   100 SY  6.50 650.00 5.80 580.00 6.65  665.00COIR FIBER MAT

0110 6038000000-E SP   540 SY  4.50 2430.00 4.00 2160.00 4.50  2430.00PERM SOIL REINF MAT
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0111 6042000000-E 1632  3,150 LF  5.25 16537.50 5.00 15750.00 5.50  17325.001/4" HARDWARE CLOTH

0112 6070000000-N 1639  1 EA  400.00 400.00 675.00 675.00 119.50  119.50SPECIAL STILLING BASINS

0113 6071010000-E SP   1,250 LF  5.00 6250.00 5.00 6250.00 5.00  6250.00WATTLE

0114 6071020000-E SP   565 LB  10.00 5650.00 10.00 5650.00 7.00  3955.00POLYACRYLAMIDE (PAM)

0115 6071030000-E 1640  120 LF  7.50 900.00 7.50 900.00 11.40  1368.00COIR FIBER BAFFLE

0116 6084000000-E 1660  9 ACR 2050.00 18450.00 1890.00 17010.00 2175.00  19575.00SEEDING AND MULCHING

0117 6087000000-E 1660  6 ACR 235.00 1410.00 210.00 1260.00 241.50  1449.00MOWING

0118 6090000000-E 1661  100 LB  3.00 300.00 3.00 300.00 3.00  300.00SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 0.5 TON 850.00 425.00 735.00 367.50 845.00  422.50FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  200 LB  2.50 500.00 3.00 600.00 2.50  500.00SEED FOR SUPP SEEDING

0121 6108000000-E 1665  6 TON 1120.00 6720.00 1000.00 6000.00 1150.00  6900.00FERTILIZER TOPDRESSING

0122 6111000000-E SP   75 LF  110.00 8250.00 75.00 5625.00 58.00  4350.00IMPERVIOUS DIKE

0123 6114500000-N 1667  10 MHR 50.00 500.00 42.50 425.00 48.00  480.00SPECIALIZED HAND MOWING

0124 6117000000-N SP   75 EA  210.00 15750.00 50.00 3750.00 36.30  2722.50RESPONSE FOR EROS CONTROL

0125 6123000000-E 1670  1 ACR 4000.00 4000.00 3700.00 3700.00 4250.00  4250.00REFORESTATION

0126 6126000000-E SP  0.51 ACR 4000.00 2040.00 3700.00 1887.00 4250.00  2167.50STREAMBANK REFORESTATION

0127 6133000000-N SP  Lump Sum 2500.00 6000.00  7854.00GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR    MITIGATION

0128 6133000000-N SP  Lump Sum 2000.00 8000.00  4830.00GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR MITIGA- TION

0129 6133000000-N SP  Lump Sum 15000.00 33275.00  40000.00GENERIC EROSION CONTROL ITEM (LS)
GRADING FOR MITIGATION

0130 6144000000-E SP   10,000 LB  2.25 22500.00 2.00 20000.00 2.25  22500.00GENERIC EROSION CONTROL ITEM (LB)
BONDED FIBER MATRIX

WALL ITEMS

0131 8802040000-E SP   1,485 SF  105.00 155925.00 123.08 182773.80 140.00  207900.00CIP GRAVITY RETAINING WALLS

 

    TOTAL 2784500.13 TOTAL 2785771.18 TOTAL  2959995.95CONTRACT TOTAL

 

    SUB-TOTAL 2628575.13 SUB-TOTAL 2602997.38 SUB-TOTAL  2752095.95ROADWAY ITEMS

    SUB-TOTAL 155925.00 SUB-TOTAL 182773.80 SUB-TOTAL  207900.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 161000.00   MOBILIZATION

0002 0022000000-E 225  20,500 CY  8.86 181630.00   UNCLASSIFIED EXCAVATION

0003 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0004 0057000000-E 226  100 CY  15.00 1500.00   UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 357737.00   GRADING

0006 0134000000-E 240  205 CY  12.30 2521.50   DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  56.90 5690.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  200 SY  3.70 740.00   GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  825 SY  64.70 53377.50   ROCK PLATING

0010 0241000000-E SP   1,525 SY  183.80 280295.00   GENERIC GRADING ITEM (SY)
REINFORCED SOIL SLOPES WITH COIR FIBER MATTING

0011 0318000000-E 300  450 TON 34.10 15345.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,400 SY  5.30 7420.00   FND CONDIT GEOTEXTILE

0013 0343000000-E 310  44 LF  39.50 1738.00   15" SIDE DRAIN PIPE

0014 0448200000-E 310  1,300 LF  42.80 55640.00   15" RCP CULV CLASS IV

0015 0448300000-E 310  948 LF  48.50 45978.00   18" RCP CULV CLASS IV

0016 0448400000-E 310  964 LF  61.80 59575.20   24" RCP CULV CLASS IV

0017 0448500000-E 310  112 LF  82.00 9184.00   30" RCP CULV CLASS IV

0018 0448600000-E 310  64 LF  115.50 7392.00   36" RCP CULV CLASS IV

0019 0453000000-E 310  1 EA  1410.00 1410.00   **" PIPE END SECTION
(18")

0020 0582000000-E 310  44 LF  46.40 2041.60   15" CS PIPE CULV 0.064"

0021 0588000000-E 310  68 LF  51.30 3488.40   18" CS PIPE CULV 0.064"

0022 0594000000-E 310  144 LF  57.90 8337.60   24" CS PIPE CULV 0.064"

0023 0600000000-E 310  84 LF  80.50 6762.00   30" CS PIPE CULV 0.079"

0024 0636000000-E 310  2 EA  502.10 1004.20   **" CS ELBOW *****" THICK
(15", 0.064")

0025 0636000000-E 310  2 EA  709.00 1418.00   **" CS ELBOW *****" THICK
(30", 0.079")

0026 0938000000-E SP   30 LF  433.40 13002.00   **X**"CS STR PL ARCH ** G
(87" X 63", 12)

0027 0995000000-E 340  1,154 LF  16.20 18694.80   PIPE REMOVAL

0028 1077000000-E SP   35 TON 34.10 1193.50   #57 STONE

0029 1099500000-E 505  100 CY  22.20 2220.00   SHALLOW UNDERCUT

0030 1099700000-E 505  200 TON 30.10 6020.00   CLASS IV SUBGRD STABILIZATION

0031 1121000000-E 520  2,285 TON 29.20 66722.00   AGGREGATE BASE COURSE

0032 1220000000-E 545  1,500 TON 36.20 54300.00   INCIDENTAL STONE BASE

0033 1275000000-E 600  1,750 GAL 10.50 18375.00   PRIME COAT

0034 1330000000-E 607  100 SY  44.50 4450.00   INCIDENTAL MILLING

0035 1489000000-E 610  1,240 TON 119.70 148428.00   ASP CONC BASE CRS B25.0B

0036 1498000000-E 610  1,320 TON 105.00 138600.00   ASP CONC INTR CRS I19.0B
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0037 1519000000-E 610  1,800 TON 110.30 198540.00   ASP CONC SURF CRS S9.5B

0038 1575000000-E 620  230 TON 583.00 134090.00   ASP FOR PLANT MIX

0039 1693000000-E 654  40 TON 210.10 8404.00   ASPH PLT MIX PVMT REPAIR

0040 2022000000-E 815 22.4 CY  1.20 26.88   SUBDRAIN EXCAVATION

0041 2026000000-E 815  100 SY  5.00 500.00   GEOTEXTILE FOR SUBSURF DRNS

0042 2036000000-E 815 16.8 CY  57.70 969.36   SUBDRAIN COARSE AGGREGATE

0043 2044000000-E 815  100 LF  14.70 1470.00   6" PERF SUBDRN PIPE

0044 2070000000-N 815  1 EA  391.60 391.60   SUBDRN PIPE OUTLET

0045 2077000000-E 815  6 LF  28.60 171.60   6" OUTLET PIPE

0046 2209000000-E 838 7.8 CY  1591.00 12409.80   ENDWALLS

0047 2220000000-E 838 7.5 CY  3288.00 24660.00   REINFORCED ENDWALLS

0048 2286000000-N 840  50 EA  1497.00 74850.00   MASNRY DRAINAGE STRUCT

0049 2308000000-E 840 39.54 LF  257.90 10197.37   MASNRY DRAINAGE STRUCT

0050 2364000000-N 840  2 EA  467.70 935.40   FRAME W/2GRTS 840.16 STD

0051 2366000000-N 840  5 EA  418.90 2094.50   FRAME W/2GRTS 840.24 STD

0052 2367000000-N 840  17 EA  448.40 7622.80   FRAME W/2GRTS 840.29 STD

0053 2374000000-N 840  13 EA  551.20 7165.60   FRAME-GRT-HD 840.03 **
(F)

0054 2374000000-N 840  11 EA  551.20 6063.20   FRAME-GRT-HD 840.03 **
(G)

0055 2396000000-N 840  2 EA  371.30 742.60   FRAME W/COVER STD 840.54

0056 2549000000-E 846  1,760 LF  23.50 41360.00   2'-6" CONC CURB & GUTTER

0057 2556000000-E 846  630 LF  25.20 15876.00   SHOULDER BERM GUTTER

0058 2577000000-E 846  590 LF  31.90 18821.00   CONC EXPRESSWAY GUTTER

0059 2612000000-E 848  50 SY  55.60 2780.00   6" CONCRETE DRIVEWAY

0060 3030000000-E 862 1,587.5 LF  16.30 25876.25   STL BM GUARDRAIL

0061 3045000000-E 862 37.5 LF  19.10 716.25   SBGR SHOP CURVED

0062 3150000000-N 862  10 EA  11.60 116.00   ADDIT GUARDRAIL POSTS

0063 3210000000-N 862  2 EA  588.20 1176.40   GR ANCHOR TYPE CAT-1

0064 3270000000-N SP   8 EA  2048.00 16384.00   GR ANCHOR TYPE 350

0065 3559000000-E 866  591 LF  7.90 4668.90   ** STRAND BW FENCE W/ POSTS
(4)

0066 3569000000-E 867  670 LF  7.90 5293.00   BARBED WIRE FENCE RESET

0067 3575000000-E SP   530 LF  8.40 4452.00   GENERIC FENCING ITEM (LF)
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS

0068 3628000000-E 876  80 TON 56.80 4544.00   RIP RAP, CLASS I

0069 3642000000-E 876  60 TON 41.30 2478.00   RIP RAP, CLASS A

0070 3649000000-E 876  60 TON 39.50 2370.00   RIP RAP, CLASS B

0071 3651000000-E SP   245 TON 101.10 24769.50   BOULDERS

0072 3656000000-E 876  1,940 SY  4.20 8148.00   GEOTEXTILE FOR DRAINGE
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0073 4072000000-E 903  210 LF  5.40 1134.00   SUPPORT, 3-LB STL U-CHAN

0074 4102000000-N 904  16 EA  68.90 1102.40   SIGN ERECTION, TYPE E

0075 4155000000-N 907  12 EA  5.30 63.60   DISPOSE SIGN SYST U-CHAN

0076 4400000000-E 1110  578 SF  6.00 3468.00   WORK ZONE SIGNS (STAT)

0077 4405000000-E 1110  578 SF  22.20 12831.60   WORK ZONE SIGNS (PORT)

0078 4410000000-E 1110  176 SF  6.30 1108.80   WORK ZONE SIGNS (BARR)

0079 4430000000-N 1130  250 EA  56.20 14050.00   DRUMS

0080 4435000000-N 1135  250 EA  23.00 5750.00   CONES

0081 4445000000-E 1145  160 LF  20.10 3216.00   BARRICADES (TYPE III)

0082 4450000000-N 1150  2,160 HR  26.30 56808.00   FLAGGER

0083 4516000000-N 1180  250 EA  40.20 10050.00   SKINNY DRUM

0084 4650000000-N 1251  155 EA  10.60 1643.00   TEMP RAISED PVMT MRKS

0085 4685000000-E 1205  11,647 LF  0.80 9317.60   THERMO PVT MKG LINES 4"90

0086 4686000000-E 1205  12,735 LF  0.90 11461.50   THERMO PVT MKG LINES 4"120

0087 4710000000-E 1205  53 LF  12.70 673.10   24"WIDE THERMO 120 MILS

0088 4810000000-E 1205  24,199 LF  0.20 4839.80   PAINT PVMT MARKINGS 4"

0089 4835000000-E 1205  54 LF  3.20 172.80   PAINT PVT MKG LINES 24"

0090 4850000000-E 1205  800 LF  1.10 880.00   LINE REMOVAL 4" WIDE

0091 4905000000-N 1253  78 EA  37.10 2893.80   SNOWPLB PVMT MRKER

0092 5691300000-E 1520  400 LF  134.50 53800.00   8" SANITARY GRAVITY SEWER

0093 5775000000-E 1525  5 EA  3151.00 15755.00   4' DIA UTILITY MANHOLE

0094 5781000000-E 1525  16 LF  210.10 3361.60   UTILITY MANHOLE WALL, 4' DIA

0095 5801000000-E 1530  330 LF  9.50 3135.00   ABANDON 8" UTILITY PIPE

0096 5828000000-N 1530  3 EA  840.30 2520.90   REMOVE UTILITY MANHOLE

0097 5882000000-N SP   2 EA  12605.00 25210.00   GENERIC UTILITY ITEM (EA)
REINFORCED CONCRETE PIERS

0098 6000000000-E 1605  19,500 LF  3.50 68250.00   TEMPORARY SILT FENCE

0099 6006000000-E 1610  1,050 TON 39.80 41790.00   EROS CONTRL STONE CL A

0100 6009000000-E 1610  700 TON 39.50 27650.00   EROS CONTRL STONE CL B

0101 6012000000-E 1610  1,180 TON 31.70 37406.00   SEDIMENT CONTROL STONE

0102 6015000000-E 1615  10 ACR 768.90 7689.00   TEMPORARY MULCHING

0103 6018000000-E 1620  500 LB  2.10 1050.00   SEED FOR TEMP SEEDING

0104 6021000000-E 1620 2.5 TON 832.50 2081.25   FERT FOR TEMP SEEDING

0105 6024000000-E 1622  300 LF  11.10 3330.00   TEMPORARY SLOPE DRAINS

0106 6029000000-E SP   2,600 LF  2.40 6240.00   SAFETY FENCE

0107 6030000000-E 1630  1,400 CY  9.00 12600.00   SILT EXCAVATION

0108 6036000000-E 1631  25,000 SY  1.30 32500.00   MATTING FOR EROS CONTROL

0109 6037000000-E SP   100 SY  5.80 580.00   COIR FIBER MAT

0110 6038000000-E SP   540 SY  4.00 2160.00   PERM SOIL REINF MAT
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0111 6042000000-E 1632  3,150 LF  4.80 15120.00   1/4" HARDWARE CLOTH

0112 6070000000-N 1639  1 EA  635.30 635.30   SPECIAL STILLING BASINS

0113 6071010000-E SP   1,250 LF  4.20 5250.00   WATTLE

0114 6071020000-E SP   565 LB  8.50 4802.50   POLYACRYLAMIDE (PAM)

0115 6071030000-E 1640  120 LF  6.90 828.00   COIR FIBER BAFFLE

0116 6084000000-E 1660  9 ACR 1910.00 17190.00   SEEDING AND MULCHING

0117 6087000000-E 1660  6 ACR 212.10 1272.60   MOWING

0118 6090000000-E 1661  100 LB  2.70 270.00   SEED FOR REPAIR SEEDING

0119 6093000000-E 1661 0.5 TON 742.40 371.20   FERT FOR REPAIR SEEDING

0120 6096000000-E 1662  200 LB  2.10 420.00   SEED FOR SUPP SEEDING

0121 6108000000-E 1665  6 TON 1008.00 6048.00   FERTILIZER TOPDRESSING

0122 6111000000-E SP   75 LF  51.40 3855.00   IMPERVIOUS DIKE

0123 6114500000-N 1667  10 MHR 42.40 424.00   SPECIALIZED HAND MOWING

0124 6117000000-N SP   75 EA  31.80 2385.00   RESPONSE FOR EROS CONTROL

0125 6123000000-E 1670  1 ACR 3712.00 3712.00   REFORESTATION

0126 6126000000-E SP  0.51 ACR 3712.00 1893.12   STREAMBANK REFORESTATION

0127 6133000000-N SP  Lump Sum 1699.00   GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR    MITIGATION

0128 6133000000-N SP  Lump Sum 2402.00   GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR MITIGA- TION

0129 6133000000-N SP  Lump Sum 10811.00   GENERIC EROSION CONTROL ITEM (LS)
GRADING FOR MITIGATION

0130 6144000000-E SP   10,000 LB  1.90 19000.00   GENERIC EROSION CONTROL ITEM (LB)
BONDED FIBER MATRIX

WALL ITEMS

0131 8802040000-E SP   1,485 SF  150.00 222750.00   CIP GRAVITY RETAINING WALLS

 

    TOTAL 3224076.78   CONTRACT TOTAL

 

    SUB-TOTAL 3001326.78   ROADWAY ITEMS

    SUB-TOTAL 222750.00   WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2179873.49   WATSON CONTRACTING, INC.

     2  2278695.00   BUCHANAN AND SONS INC

     3  2449663.97   CHEROKEE ENTERPRISES, INC.

     4  2784500.13   GRAHAM COUNTY LAND COMPANY LLC

     5  2785771.18   WNC PAVING , INC.
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     6  2959995.95   YOUNG & MCQUEEN GRADING CO INC

     7  3224076.78   NHM CONSTRUCTORS, LLC


